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DEPARTMENT OF THE ARMY

ADVANCE \u5UNITED STATES ARMY OPERATIONAL TEST COMMAND
Intelligence Electronic Warfare Test Directorate

Fort Huachuca, Arizona  85613-7000

REPLY TO 

ATTENTION OF:
CONTRACTING OFFICER'S REPRESENTATIVE

CSTE-OTC-************






20 December 2001

MEMORANDUM FOR ************, **********, Program Manager

SUBJECT: Task Assignment (TA) No. 02-006, Video Recording Instrumentation Project

In accordance with Section C, Contract DATM01-98-C-0010, ********** is hereby tasked to perform the tasks specified in this TA.

a. Purpose. The contractor shall provide non-personal General and Technical support to increase the number of High Speed Data Recording Systems (HSDRS) in preparation to support testing of the Joint Surveillance Target Attack Radar System (Joint STARS) Common Ground Station (CGS) Desert Pivot Exercises. A minimum of four CGS systems must be instrumented, with options for two additional systems. Deliverables associated with this TA are described in the Contract Data Requirements List (CDRL) with associated Data Item Descriptions (DID) of subject contract. The task delivery schedule is described in paragraph e.

b. Background. Support shall be provided IAW PWS Section C, paragraph 5.1, 5.1.2, 5.1.2.1, 5.1.2.2, 5.1.2.3, 5.1.2.4, 5.1.2.5, 5.1.2.6, and 5.1.2.7.

c. Security Classification. All full time individuals participating in the completion of this TA must possess an active SECRET clearance.  

d. Nature and Scope of Task. The new HSDRS digital video recording system utilizes real-time, multi-tasking, computer control of video acquisition/compression cards and provides storage on removable hard drives and digital tape for archive purposes. The system is based on industry standard, off-the-shelf equipment, including VME cards, VME chassis, SCSI removable hard drives, SCSI juke box Exabyte tape decks, and UNIX work stations. The first two systems (procured under TA 01-006) are scheduled for delivery in January 2002. The contractor shall provide the additional units required to meet test support requirements for the ********** Exercises (conducted each quarter for the next two years). The overall requirement is to instrument six CGS systems. The Government suggests that an option for additional units be written into the subcontract in the event that requirements increase.

e. Time Phasing. Support is required during normal duty hours. No weekend or holiday work is planned. The Government does not anticipate the requirement for overtime to support this TA.  The additional HSDRS's are needed by 1QFY03. The systems may be used in quarterly ******** Exercises stating in March 2002, should the additional systems be available.

f. Government Furnished Equipment and Supplies. The current video instrumentation equipment has been provided to **** as GFE on this contract effort. Tools, special parts fabrication, and workspace may be arranged through the IEWTD Fabrication Shop on a non-interference basis with test support.

g. Safety. There are no known safety hazards anticipated during the performance of this TA.  Any potential hazards associated with support of this TA shall be immediately reported to the Government.

h. Travel. The Government does anticipate that travel may be required to subcontractor facilities for requirements definition, execution of a contract, coordination meetings, and acceptance testing in the performance of this TA. Anticipated travel should be proposed in the TIP.

i. Project Officer. The technical point of contact for IEWTD is ********** at *******. The JSTARS CGS Test Officer is ********** at *******. Direct coordination for preparation purposes between you and ********* or ********* is authorized. You are authorized to incur costs associated with long lead items already approved by the Contracting Officer. Approval from the Contracting Officer is required prior to incurring additional costs.







/s/


*********


Contracting Officer's Representative
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