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DEPARTMENT OF THE ARMY

ADVANCE \u5UNITED STATES ARMY OPERATIONAL TEST COMMAND
Intelligence Electronic Warfare Test Directorate

Fort Huachuca, Arizona  85613-7000

REPLY TO 

ATTENTION OF:
CONTRACTING OFFICER'S REPRESENTATIVE

CSTE-OTC-************






16 January 2003

MEMORANDUM FOR **************, *************, Program Manager

SUBJECT: Task Assignment (TA) No. 03-003, Jammer Simulators (Upgrade) Project

In accordance with Section C, Contract DATM01-02-C-0001, ********** is hereby tasked to perform the tasks specified in this TA.

a. Purpose. The contractor shall provide non-personal General and Technical support to upgrade the VMT-A, B, C and EWMF Facility's instrumentation capability. Deliverables associated with this TA are described in the Contract Data Requirements List (CDRL) with associated Data Item Descriptions (DID) of subject contract. The task delivery schedule is described in paragraph e.

b. Background. Support shall be provided IAW PWS Section C, paragraph 5.1, 5.1.2, 5.1.2.1, 5.1.2.2, 5.1.2.3, 5.1.2.4, 5.1.2.5, 5.1.2.6, and 5.1.2.7.

c. Security Classification. All full time individuals participating in the completion of this TA must possess an active SECRET clearance.  

d. Nature and Scope of Task. This project is the third and final year of a three-year effort.  The purpose is to provide life cycle replacement and continued upgrade of components and subsystems to improve capabilities of the existing vulnerability facilities. IEWTD has three high power transmitter facilities, the Vulnerability Mobile Transmitter A, B, and C (VMT-A, B, C), which can be configured and accredited to simulate specific threat jammers on a test-by-test basis.  An additional facility is the Electronic Warfare Monitoring Facility (EWMF), which can provide the Electronic Support Measures (ESM) and control that is available in some jammer systems.  This project will apply commercial off the shelf (COTS) technology as replacements to improve capabilities comparable to state of the art fielded systems. Planned improvements are: increase receiver speed (simultaneous signals documented), increase receive sensitivity, real-time digital demodulation, increase frequency range and power to keep up with advanced threat systems, faster signal processing and switching to keep up with Low Probability of Intercept (LPI) signals, automated signal analysis/identification and new antenna configurations to better replicate actual threat system antenna patterns. Emphasis for CY03 is to continue the work began in FY01 and FY02 to upgrade the receive/analysis/demodulation capabilities in the EWMF. Plans are to provide an EO/IR tracking system and more robust power capability. Also to update the signal modulation capabilities in the VMT vans.

e. Time Phasing. Support is required during normal duty hours. No weekend or holiday work is planned. The Government does not anticipate the requirement for overtime to support this TA.  The system upgrades are needed as soon as they can be procured. Delivery and integration of the new systems are required prior to the next Prophet test.

f. Government Furnished Equipment and Supplies. The current vulnerability facilities have been provided to ************ as GFE on this contract effort. The upgraded systems may share some architecture, software, and hardware components; however this is not a requirement. Tools, special parts fabrication, and workspace may be arranged through the IEWTD Fabrication Shop on a non-interference basis with test support.

g. Safety. There are no known safety hazards anticipated during the performance of this TA.  Any potential hazards associated with support of this TA shall be immediately reported to the Government.

h. Travel. The Government does anticipate that travel may be required to subcontractor facilities for requirements definition, execution of a contract, coordination meetings, and acceptance testing in the performance of this TA. Anticipated travel should be proposed in the TIP.

i. Project Officer. The technical point of contact for IEWTD is *****************  ********. Direct coordination for preparation purposes between you and *********** is authorized. You are authorized to incur costs associated with long lead items already approved by the Contracting Officer. Approval from the Contracting Officer is required prior to incurring additional costs.







/s/


****************


Contracting Officer's Representative
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