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DEPARTMENT OF THE ARMY

ADVANCE \u5UNITED STATES ARMY OPERATIONAL TEST COMMAND
Intelligence Electronic Warfare Test Directorate

Fort Huachuca, Arizona  85613-7000

REPLY TO 

ATTENTION OF:
CONTRACTING OFFICER'S REPRESENTATIVE

CSTE-OTC-******







5 February 2003

MEMORANDUM FOR **************, **********, Program Manager

SUBJECT: Task Assignment (TA) No. 03-005, Prophet Block II/III Initial Operational Test (IOT) Support

In accordance with Section C, Contract DATM01-02-C-0001, ********** is hereby tasked to perform the tasks specified in this TA.

a. Purpose. The Contractor shall be required to provide non-personal General and Technical Support for the Prophet Block II/III IOT in these areas: The Prophet Block II/III IOT is scheduled to start September 2004. Support will be required during periods cited in each subtask. Deliverables associated with each subtask are described in the Contract Data Requirements List (CDRL) with associated Data Item Descriptions (DID) of subject contract. The Contractor shall provide sufficient personnel with the necessary skills to execute the required support. The contractor shall be required to attend meetings in support of the test. The Government will furnish the required automated data support and ancillary materials to complete the TA. Specific requirements for this TA are described in the subtasks described herein.

b. Background. Support shall be provided IAW PWS Section C, paragraphs 5.2.1, 5.2.2, 5.2.6, and 5.2.10. All deliveries shall be made through the Contracting Officer's Representative (COR) to the Prophet Test Officer or his designated representative with any exception as noted in paragraph e.

c. Security Classification. The contractor is to comply with the Industrial Security Program IAW DoD 5220.22-M, AR 380-19, AR 380-5, AR 380-67, NSPON XXX, Technical Bulletin 380-41, Ft. Huachuca Supplement 1 to AR 380-5. All full time individuals supporting this TA must possess an active SECRET clearance. Augmentation personnel supporting this TA must possess an active SECRET clearance. All personnel must be cleared for access to ********** by the USAOTC IEWTD Security Officer. The Test Officer will provide access to Prophet test sites.

d. Nature and Scope of Task. Throughout the period of performance of this TA, the contractor may be invited to attend various test planning meetings and conferences as requested by the ******* Test Officer (i.e. Integrated Process Team Meetings, Operational Test Readiness Reviews, etc). The contractor shall provide technical expertise and support to test scenario development. The contractor shall develop the Prophet operational test scenarios. The contractor support shall ensure that the operational test scenario for the Prophet Block II/III IOT is capable of supporting test requirements by portraying a valid SIGINT operational environment. Support will include training test team members and reviewing the selected operational scenario. Support includes ensuring appropriate scenario SIGINT reporting is available to support product generation, product delivery, and system under test performance scoring. Contractor generated SIGINT message products shall be formatted in accordance with appropriate regulatory guidance.

e. Time Phasing. Support for this TA is required during normal duty hours during the test planning and reporting phases. Support is required from February 2003 through August 2003. The contractor shall provide operational databases, in conjunction with Government personnel, based upon TRADOC Threat Planning Guidance for *************** Version 4.0. The database shall be designed for collection of data required to answer the measures of performance. The Contractor shall provide documentation for this subtask. The final test database design and description documents are due NLT 1 May 2004. 

f. Government Furnished Equipment and Supplies. All GFP/GFE included in subtask descriptions will be provided. The Government will provide all office and miscellaneous supplies. The contractor is to submit a request for additional GFP/GFE to the Government for review and approval. All reference materials and documents cited in the subtasks, or required to complete a subtask, will be provided by the Government. The Government will provide hardware/software training required due to the additions and modifications of the current hardware/software platforms

g. Safety. There are no known safety hazards anticipated during the performance of this TA.  Any potential hazards associated with support of this TA shall be immediately reported to the Government.

h. Travel. The Government anticipates that some travel may be required for this TA. Travel to participate in Test and Evaluation planning events, briefs where no VTC facility is available or practical, and to conduct direct test support coordination. The following travel, inclusive of travel days, is anticipated:

Three - four day trips to ***, KS



Two - four day trips to ***, VA



Two - four day trips to ***, NJ

i. Test Schedule. This Tasking Assignment does not run into the actual window of the test execution.

j. Project Officer. The ******* Test Officer is ***************, CSTE-OTC-***, at ********.  Direct coordination for preparation purposes between you and the Test Officer, or his representative is authorized.  You are authorized to incur costs associated with TIP preparation only. TIP approval from the Contracting Officer is required prior to hiring augmentation personnel.







/s/


****************


Contracting Officer's Representative
�









