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DEPARTMENT OF THE ARMY

ADVANCE \u5UNITED STATES ARMY OPERATIONAL TEST COMMAND
Intelligence Electronic Warfare Test Directorate

Fort Huachuca, Arizona 85613-7000

REPLY TO 

ATTENTION OF:
CONTRACTING OFFICER'S REPRESENTATIVE

CSTE-OTC-************







5 March 2003

MEMORANDUM FOR ************,  *************, Program Manager

SUBJECT: Task Assignment (TA) No. 03-007, Integrated Broadcast System Operational Test (IOT) Support

In accordance with Section C, Contract DATM01-98-C-0010, **** is hereby tasked to perform the tasks specified in this TA.

a. Purpose. The Contractor shall be required to provide non-personal General and Technical Support for the IBS IOT in the areas of general pre-test planning and scenario generation support.  The IBS IOT is scheduled to start 1 March 2004. Support will be required during periods cited in each subtask. Deliverables associated with each subtask are described in the Contract Data Requirements List (CDRL) with associated Data Item Descriptions (DID) of subject contract. The Contractor shall provide sufficient personnel with the necessary skills to execute the required support. The contractor shall be required to attend meetings in support of the test. The Government will furnish the required software, instrumentation, radios, and ancillary materials to complete the TA. Specific requirements for this TA are described in the subtasks described herein.

b. Background. Support shall be provided IAW PWS Section C, paragraphs 5.2.1, 5.2.2, 5.2.3., 5.2.15.1., 5.2.15.2., 5.2.15.5., 5.2.15.8., and 5.2.15.11. All deliveries shall be made through the Contracting Officer's Representative (COR) to the *** Test Officer or his designated representative.

c. Security Classification. The contractor is to comply with the Industrial Security Program IAW DoD 5220.22-M, AR 380-19, AR 380-5, AR 380-67, NSPON XXX, Technical Bulletin 380-41, Ft. Huachuca Supplement 1 to AR 380-5. All full time individuals supporting this TA must possess an active TOP SECRET clearance with access to Special Intelligence. Augmentation personnel supporting this TA must possess an active TOP SECRET clearance. The USAOTC IEWTD Security Officer must clear all personnel for access to **********. The *** Test Officer will provide access to IBS test sites.

d. Nature and Scope of Task. Throughout the period of performance of this TA, the contractor may be invited to attend various test planning meetings and conferences as requested by the ***** Test Officer (i.e. Integrated Process Team Meetings, Operational Test Readiness Reviews, etc). The following is required from the Contractor:

(1) Subtask 1 - INTELLIGENCE SCENARIO PRODUCT DEVELOPMENT SUPPORT. The contractor shall provide intelligence product development expertise and support. Support will include developing intelligence message traffic/products to support the Operational Test scenario for the IBS IOTE and the support of test requirements by portraying a valid operational intelligence environment.

(2) Subtask 2 – INTERMEDIATE INTELLIGENCE SCENARIO PRODUCT DEVELOPMENT SUPPORT. The contractor shall provide intelligence product development expertise and support for the ongoing scenario development process. Support will include that which is required to expand production of intelligence message traffic/products for the IBS IOTE Operational Test scenario.

(3) Subtask 3 – PRE-TEST INTELLIGENCE SCENARIO PRODUCT DEVELOPMENT SUPPORT. The contractor shall provide intelligence product development expertise and support for the ongoing scenario development process. Support will include that which is required to continue production of intelligence message traffic/products for the IBS IOTE Operational Test scenario and to coordinate conversion of those products to test-ready status.

e. Time Phasing and Deliverables. Support for this TA is required during normal duty hours during the test planning and reporting phases. During record testing support will be required twenty-four hours day for the duration of the IOT. Support times are cited in "T  + or - calendar days. The current "T" date is 1 March 2004. 

(1) Subtask 1. Intelligence Scenario Product Development will be required from 1 April 03 to 31 December 2003. The contractor shall provide the following products in both hard copy and soft copy to the *** Test Officer:


Tactical Message Traffic (formatted)      
18 December 2004


*Messages must be formatted to meet the current national intelligence broadcast formats.


Input to detailed test plan


18 December 03

(2) Subtask 2. Support is required for the period 30 July through 31 December 2003. The contractor shall provide the following in both hard and soft copy to the *** Test Officer.  

Tactical Message Traffic (formatted)      
18 December 03

*Messages must be formatted to meet the current legacy broadcast formats.

Input to detailed test plan


18 December 03

(3) Subtask 3. Support is required for the period 2 Nov through 31 December 2003. The contractor shall provide the following products in both hard and soft copy to the ******** Test Officer:

Tactical Message Traffic (formatted)      
18 December 03

*Messages must be formatted to meet the current legacy broadcast formats.

Input to detailed test plan


18 December 03

f. Government Furnished Equipment and Supplies. The Government will provide all necessary Automated Data Processing Equipment (ADPE) and software to complete the associated subtasks listed in the TA. The Government will provide all transportation to and from the test sites on and in the vicinity of Fort Huachuca, AZ. The Government will provide all expendable supplies necessary to support the subtasks planning and execution. The contractor shall provide a list of all required expendable supplies to the ****** Test Officer or his representative. The contractor shall submit a request for additional GFE to the Government for review and approval, prior to purchasing. All necessary supplies and equipment will be provided on an as required/requested basis. 

g. Safety. There are no known safety hazards anticipated during the performance of this TA.  Any potential hazards associated with support of this TA shall be immediately reported to the Government.

h. Travel. The test location has yet to be determined. At present, the Government anticipates that the test may be conducted at a location other than Fort Huachuca. The Government anticipates that TDY for contractor personnel will be required during the performance of this TA. The Government anticipates two five-day (inclusive of travel days) trips to *************** and two five-day trips to ********* TX, all for one person.

i. Test Schedule. The IBS IOTE schedule is:

Pre-Test Planning Phase

1 April 2003 through 28 Feb 2004

Test Site Set Up
 

4 February 2004

Player unit arrives
 

9 February 2004

Test In-processing/indoctrination
9-19 February 2004

White Cell Operations Rehearsal
24-27 February 2004

Pilot Test



None Scheduled

OTRR #3



29 February 2004



Record Test



1 March 2004

Post test activities
 

15 March - 15 May 2004

j. Project Officer. The ******** IBS Test Officer is ******************, at ********. Direct coordination for preparation purposes between you and the Test Officer, or his representative is authorized. You are authorized to incur costs associated with TIP preparation only. TIP approval from the Contracting Officer is required prior to hiring augmentation personnel.







/s/


***********


Contracting Officer's Representative
�
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