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DEPARTMENT OF THE ARMY

ADVANCE \u5UNITED STATES ARMY OPERATIONAL TEST COMMAND
Intelligence Electronic Warfare Test Directorate

Fort Huachuca, Arizona 85613-7000

REPLY TO 

ATTENTION OF:
CONTRACTING OFFICER'S REPRESENTATIVEPRIVATE 

CSTE-OTC-************






           16 July 2003

MEMORANDUM FOR ************, **********, Program Manager

SUBJECT: Task Assignment (TA) No. 03-011, Communication Emitter Sensing and Attacking System (CESAS) Customer Test (CT) Support

In accordance with (IAW) Section C, Contract DATM01-02-C-0001, ********** is hereby tasked to perform the tasks specified in this TA.

a. Purpose. The contractor shall be required to provide non-personal general and technical threat emitter operations support for the CESAS Customer Test (CT). The CT will be conducted in two Phases at Ft. Huachuca, AZ. Deliverables associated with each subtask are described in the Contract Data Requirements List, (CRDL), with associated Data Item Description, (DID), of subject contract. The task delivery schedule is described in paragraph e.

b. Background. Support shall be provided IAW Performance Work Statement (PWS) Section C, paragraphs 5.1., 5.1.1.3., 5.1.1.4., 5.1.2.7., 5.1.4., 5.1.6.1., 5.1.6.5., 5.1.6.6., 5.1.6.8., and 5.1.6.11. All deliverables shall be made to the CESAS Test Officer or his designated representative, with notification provided to the COR, with any exception as noted in paragraph e.

c. Security Classification. The contractor is to comply with the Industrial Security Program IAW DoD 5220.22-M, AR 380-19, AR 380-5, AR 380-67, NSPON XXX, Technical Bulletin 380-41, and Ft. Huachuca Supplement 1 to AR 380-5. All individuals participating in the completion of the TA must possess an active SECRET clearance unless otherwise specified herein. The IEWTD Security Officer must clear all contractor personnel for access to **********.  The CESAS Test Officer will provide access to CESAS CT sites. 

d. Nature and Scope of Task. In general, threat signals will be transmitted and simulated using IEWTD tactical radios mounted in a Mobile Communication Simulator Threat Facility (MCSTF). Ground truth will be provided by Signal Monitoring Vehicles (SMV). Throughout the period of performance of this TA, the contractor may be invited to attend various test planning meetings and conferences as requested by the CESAS Test Officer (i.e. test site visits, test team meetings, etc). The contractor shall provide one SMV, four MCSTFs, one VMT-B system with tactical radio systems installed, instrumented, and automated (to transmit up to 2 GHz), and one Electronic Warfare Monitoring Facility (EWMF), all with appropriate operator and technical personnel. The threat signals to be simulated and tactical radio systems to be used are outlined in Enclosure 1, which is classified SECRET collateral and will be provided under a separate cover through proper security channels.

The tactical radio systems will be used to simulate stationary tactical threat emitter targets operating in a stand-alone configuration to provide Radio Frequency (RF) transmissions IAW the MEL. The systems will be configured to allow for both automated and manual radio operations.  RF transmission data from the system will be recorded both in manual and automated media formats. On occasion, there will be requirements for manual operation of the tactical radio systems. Annotation of GPS timing is required on all automated media files and manual data collection forms for all RF transmissions. Additionally, all automated media files and manual data collection forms will contain the mobile emitter's geolocation data derived from the on-board GPS and correlated with the time of the transmission data as outlined in the MEL. Automated tactical radio emitter data will be stored to 3.5" diskette and to a backup media database, which will be determined by the contractor. The backup media must support transfer of all data to 3.5" diskette upon request by the Government. Backup data for the mobile emitter systems will be stored/retained by the contractor until completion of the CESAS CT data verification and validation process by the Government. The Government will provide master emitter system database disposition guidance to the contractor upon completion of the test. The automated data format to be used for recording of the emitter data is listed in Table 1. The MCSTF and SMV systems will deploy to locations on the Fort Huachuca east and west ranges and surrounding areas. 

	EMITTER DATA FORMAT

	Geolocation: Lat/Long; UTM; MGRS; Elevation (meters)

	Cell
	Date
	Output Power

(Watts)
	Up Time

(HH:MM:SS)
	Down Time

(HH:MM:SS)

	
	
	FWD
	REF
	
	


Table 1. Emitter Data Format.

e. Time Phasing and Deliverables. Support is required in two Phases; Phase One support is required Monday through Friday 18 August through 11 September 2003. The Government does not anticipate that overtime will be required during this phase. Holiday support is not anticipated. Phase Two support is required Monday through Friday 1 through 19 December 2003. The Government does anticipate overtime will be required for this Phase. Projected overtime requirements are four hours per day for the entire Phase Two. Weekend support is anticipated for one weekend during this Phase. Daily testing will consist of approximately eight hours of RF transmissions (exclusive of the daily threat/instrumentation in-brief; equipment preventive maintenance, checks and services; travel to and from the test sites; setup and tear-down times; refueling; and out-brief requirements). Inclusive dates of the CESAS CT are outlined in paragraph k. Provide daily tactical radio and simulator emitter system automated and manual RF transmission and geolocation data for all emitter system transmissions IAW the MEL and direction of the CESAS Test Officer. Automated signal measurements will be provided in both hardcopy and softcopy (3.5" diskette), in the format outlined in Table 1, to the CESAS Test Officer at the end of each test day. Upon request from the Government, provide master database data extractions of daily automated and manual ground-truth mobile emitter data.

f. Master Events List (MEL). The CESAS Test Officer will provide the MEL and associated message traffic scripts to be used by the contractor for RF transmission. The CESAS Test Officer will provide any changes to the MEL as soon as a change is identified. The contractor shall implement any change within 24 hours of receipt.

g. Daily Schedule.  The CESAS Test Officer will provide a daily test schedule. The current schedule reflects 8 and 12 hour days. This includes up to 6 and 8 hours of signal activity per day; in-brief/out-brief; equipment PMCS; deployment/redeployment time, equipment set-up/tear down time, and equipment refueling.

h. Government Furnished Property (GFP) and Supplies. All GFE included in the subtask descriptions will be provided. The Government will provide all office space, Automated Data Processing (ADP) software and hardware, and required supplies to complete associated subtasks. The Government will provide deployment instructions/maps, permits and environmental approval for all test sites. The Government will provide manual data collection forms for recording all manual data. The Government will provide all expendable supplies necessary to support the subtasks planning and execution. The contractor shall provide a list of all expendable supplies to the IEWTD Test Officer or his representative. The Government will provide RF authorization to support all RF transmissions. The contractor shall submit requests for additional GFE to the Government for review and approval, prior to purchasing.

i. Safety. There is no known safety hazards anticipated during the performance of this TA.  Any potential hazards associated with support of this TA shall be immediately reported to the Government. The contractor is to submit any requirements to the CESAS Test Officer necessary to mitigate injury or loss to both personnel and equipment. Any further potential or known hazards associated with supporting this TA will be immediately reported to the Government. 

j. Travel. Travel and transportation of equipment is not anticipated in support of this TA. 

k. Test Schedule. The following are the dates of support:

Threat Rehearsal:


18 - 22 August 2003

CESAS Checkout:


18 - 22 August 2003

Contractor Lead DT:


25 August - 5 September 2003

Marine Lead DT:


8 - 11 September 2003

Pilot Test:



2 - 5 December 2003

Record Test:



8 - 18 December 2003

l.  Project Officer. The CESAS Test Officer is ********** at ********. Direct coordination for test preparation purposes between the contractor and the Test Officer or his authorized representative(s) is authorized. You are authorized to incur costs associated with TIP preparation only. TIP approval from the Contracting Officer is required prior to hiring augmentation personnel. The CESAS CT Contract Monitor is **********, ********.







/s/


***********


Contracting Officer's Representative
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