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DEPARTMENT OF THE ARMY

ADVANCE \u5UNITED STATES ARMY OPERATIONAL TEST COMMAND
Intelligence Electronic Warfare Test Directorate

Fort Huachuca, Arizona 85613-7000

REPLY TO 

ATTENTION OF:
CONTRACTING OFFICER'S REPRESENTATIVE

CSTE-OTC-************






18 September 2003

MEMORANDUM FOR ***********, *************, Program Manager

SUBJECT: Task Assignment (TA) No. 03-012, Information Assurance (IA) Instrumentation Suite Upgrade

In accordance with Section C, Contract DATM01-02-C-0001, ******* is hereby tasked to perform the tasks specified in this TA.

a. Purpose. This TA presents the requirements to upgrade the IA instrumentation Suite capabilities. The task is follow-on to the IA Suite task (TA 02-009) and cites the requirement to meet the 802.11 wireless standard. The project is to develop specialized RF based receive and demodulation instrumentation and integrate it with current existing RF facilities, the Vulnerability Mobile Transmitters (VMT) A, B, and C. The Government procured, the IA Suite for this project providing the capability to receive and demodulate wireless digital signals. During the development it became necessary to upgrade one IA Suite Vector Signal Generator to the 802.11b standard. The remaining IA Suite Vector Signal Generators need to be upgraded to the 802.11b standard.

b. Background. Support shall be provided IAW PWS Section C, paragraph 5.1, 5.1.2, 5.1.2.1, 5.1.2.2, 5.1.2.3, 5.1.2.4, 5.1.2.5, 5.1.2.6, and 5.1.2.7.

c. Security Classification.  The contractor is to comply with the Industrial Security Program IAW DoD 5220.22-M, AR 380-19, AR 380-5, AR 380-67, NSPON XXX, Technical Bulletin 380-41, and Ft. Huachuca Supplement 1 to AR 380-5. All individuals participating in the completion of the TA must possess an active SECRET clearance unless otherwise specified herein. 

d. Nature and Scope of Task. The contractor shall evaluate and propose the best approach to upgrade the two remaining Vector Signal Generators, to comply with the 802.11a, b, and g wireless communications standard. The task should concentrate on identifying and providing the necessary system/configuration upgrades to allow the Vector Signal Generators to meet the 802.11a, b, & g standard.  

e. Time Phasing. Support is required during normal duty hours from TIP approval to 31 December 2003. No weekend or holiday work is planned. The Government does not anticipate the requirement for overtime to support this TA. The upgrades are required NLT 31 December 2003. 

f. Government Furnished Equipment and Supplies. Instrumentation cited in this TA has been provided to ********** as GFE on this contract effort. Tools, special parts fabrication, and workspace may be arranged through the IEWTD Fabrication Shop on a non-interference basis with test support.

g. Safety. There is no known safety hazards anticipated during the performance of this TA.  Any potential hazards associated with support of this TA shall be immediately reported to the Government.

h. Travel. The Government anticipates that no travel will be required.

i. Project Officer. The technical point of contact for IEWTD is the ******************** at ** ****. Direct coordination for preparation purposes between you and ************* is authorized. You are authorized to incur costs associated with TIP preparation only. Approval from the Contracting Officer is required prior to incurring additional costs.







/s/


*****************


Contracting Officer's Representative
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