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W. FT. HOOD TX  76544-0770

SOLICITATION, OFFER AND AWARD

1. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

RATING

S-10

2. CONTRACT NO.

3. SOLICITATION NO.

DATM01-01-R-0009

4. TYPE OF SOLICITATION

[    ]

24 Sep 2001

5. DATE ISSUED

1

120

[ X ]

SEALED BID (IFB)

NEGOTIATED (RFP)

7. ISSUED BY

CODE

8. ADDRESS OFFER TO

(If other than Item 7)

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

9. Sealed offers in original and

copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

SOLICITATION

handcarried, in the depository located in

91035

until

16 00

(Hour)

local time

31 Oct 2001

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 

(Date)

conditions contained in this solicitation.

10. FOR INFORMATION 

      CALL:

A. NAME

(254) 288-1305

B. TELEPHONE (Include area code)

PART I - THE SCHEDULE

SEC.

DESCRIPTION

PAGE(S)

11. TABLE OF CONTENTS

PAGE(S)

X

52

PART II - CONTRACT CLAUSES

SEC.

DESCRIPTION

A

SOLICITATION/ CONTRACT FORM

X

B

SUPPLIES OR SERVICES AND PRICES/ COSTS

2

2

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

I

CONTRACT CLAUSES

72

X

C

DESCRIPTION/ SPECS./ WORK STATEMENT

10

X

D

E

PACKAGING AND MARKING

INSPECTION AND ACCEPTANCE

PART IV - REPRESENTATIONS AND INSTRUCTIONS

J

LIST OF ATTACHMENTS

82

X

X

G

F

DELIVERIES OR PERFORMANCE

43

45

X

K

REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS

82

93

X

H

CONTRACT ADMINISTRATION DATA

SPECIAL CONTRACT REQUIREMENTS

47

X

X

M

L

INSTRS., CONDS., AND NOTICES TO OFFERORS

OFFER  (Must be fully completed by offeror)

EVALUATION FACTORS FOR AWARD

114

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 

calendar days (60 calendar days unless a different period

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     

(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMENDMENTS

15B. TELEPHONE NO

15C. CHECK IF REMITTANCE ADDRESS 

IS DIFFERENT FROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE.

17. SIGNATURE

18. OFFER DATE

19. ACCEPTED AS TO ITEMS NUMBERED

20. AMOUNT

AWARD   (To be completed by Government)

21. ACCOUNTING AND APPROPRIATION

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

41 U.S.C. 253(c)(         )

23. SUBMIT INVOICES TO ADDRESS SHOWN IN

24. ADMINISTERED BY (If other than Item 7)

(4 copies unless otherwise specified)

ITEM

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

PAGE

OF

PAGES

(Include area code)

STANDARD FORM 33 (REV.  9-97)

Prescribed by GSA

FAR (48 CFR) 53.214(c)

Previous Edition is Unusable

33-134

MCCLELLAND, SHEILA D.

(NO COLLECT CALLS)

C. E-MAIL ADDRESS

M

CCLELLANDSHEILA@OTC.ARMY.MIL

X

(X)

X

(X)

10 U.S.C. 2304(c)(          )

(Signature of Contracting Officer)

6. REQUISITION/PURCHASE NO.

W45CM3-0172-3500

See Item 7

AMENDMENT NO.

DATE

AMENDMENT NO.

DATE

documents numbered and dated):

to the SOLICITATION for offerors and related  

(The offeror acknowledges receipt of amendments

OFFEROR

OF

ADDRESS

AND

15A. NAME

CODE

FACILITY

SIGN OFFER (Type or print)

16. NAME AND TITLE OF PERSON AUTHORIZED TO

CODE

26. NAME OF CONTRACTING OFFICER (Type or print)

CODE

25. PAYMENT WILL BE MADE BY

CODE

27. UNITED STATES OF AMERICA

28. AWARD DATE

TEL:

FAX:

TEL:

FAX:

DATM01

(254) 288-9565

(254) 288-2260


SECTION B Supplies or Services and Prices 

ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0001

.00





TRANSITION PHASE-IN 

CPAF - PURSUANT TO SECTION L, ENTITLED TRANSITION PHASE-IN. 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST



BASE FEE



SUBTOTAL EST COST + BASE



MAX AWARD FEE



TOTAL EST COST + FEE






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0010

1.00
Lot




DIRECT LABOR 

COST 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0020

1.00
Lot




OVERTIME 

COST - (EXEMPT AND NONEXEMPT EMPLOYEES) 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0030

1.00
Lot




PREMIUM OVERTIME 

COST - (NON-EXEMPT EMPLOYEES) 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

0040

1.00
Lot




REIMBURSABLES 

COST - (OTHER DIRECT COSTS SUCH AS TRAVEL, MATERIAL, PURCHASES, SUB-CONTRACT, ETC.)                                                                                           THIS SLIN IS NON-FEE BEARING 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1000

.00





NON-PERSONAL SERVICES 

COST - PURSUANT TO SECTION C FOR THE BASE PERIOD                                          THIS ITEM IS NOT SEPARATELY PRICED.                                                               1.  AT THE EXERCISE OF OPTION PERIODS, THE CONTRACT MAY BE ADMINISTRATIVELY RENUMBERED.  THE RENUMBERING WILL NOT CONSTITUTE A NEW EFFORT.  ALL TERMS AND CONDITIONS ASSOCIATED WITH THE ORIGINAL AWARD, AS CHANGED BY ANY CONTRACT MODIFICATION, WILL APPLY TO THE RENUMBERED CONTRACT OPTION.  THE ADMINISTRATIVE RENUMBERING FACILITATES AUDIT, CONTRACT ADMINISTRATION, AND SIMPLIFIES CLIN AND SUBCLIN STRUCTURE OVER THE LIFE OF THE CONTRACT.                                                                                                            2.  THE RENUMBERING WILL ONLY EFFECT THE YEAR DESIGNATION OF THE CONTRACT PIIN.  FOR EXAMPLE, ONCE THE CONTRACT NUMBER HAS BEEN ASSIGNED, AT THE EXERCISE OF THE OPTION YEAR, ONLY THE" X" WILL CHANGE (DATM01-XX-C-0010). 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1010

1.00
Lot




DIRECT LABOR----- 

COST - BASE PERIOD _______________________                                                          1ST OPTION 1JAN03-31DEC03 $_________________                                      2ND OPTION 1JAN04-31DEC04 $_________________                                      3RD OPTION 1JAN05-31DEC05 $_________________                                        4TH OPTION 1JAN06-31JAN06 $_________________ 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1020

1.00
Lot




OVERTIME 

COST - (EXEMPT AND NONEXEMPT EMPLOYEES)                                                         BASE PERIOD $ _________________                                                                  1ST OPTION 1JAN03-31DEC03 $__________________                                     2ND OPTION 1JAN04-31DEC04 $__________________                                       3RD OPTION 1JAN05-31DEC05 $__________________                                        4TH OPTION 1JAN06-31DEC06 $__________________ 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1030

1.00
Lot




PREMIUM OVERTIME 

COST - (NONEXEMPT EMPLOYEES)                                                                               BASE PERIOD $__________________                                                                   1ST OPTION 1JAN03-31DEC03 $_________________                                          2ND OPTION 1JAN04-31DEC04 $_________________                                        3RD OPTION 1JAN05-31DEC05 $_________________                                               4TH OPTION 1JAN06-31DEC06 $_________________ 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1040

1.00
Lot




AUGMENTATION LABOR 

COST - BASE PERIOD $15,200,000                                                                                     1ST OPTION 1JAN03-31DEC03 $23,700,000                                                          2ND OPTION 1JAN04-31DEC04 $24,700,000                                                            3RD OPTION 1JAN05-31DEC05 $25,700,000                                                            4TH OPTION 1JAN06-31DEC06 $26,700,000 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1050

1.00
Lot




OVERTIME 

COST - (EXEMPT AND NONEXEMPT EMPLOYEES)                                                         BASE PERIOD $1,470,000                                                                                   1ST OPTION 1JAN03-31DEC03 $2,300,000                                                            2ND OPTION 1JAN04-31DEC04 $2,400,000                                                               3RD OPTION 1JAN05-31DEC05 $2,500,000                                                            4TH OPTION 1JAN06-31DEC06 $2,600,000 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1060

1.00
Lot




PREMIUM OVERTIME 

COST - (EXEMPT EMPLOYEES)                                                                                      BASE OPTION $393,300.                                                                                         1ST OPTION 1JAN03-31DEC03 $614,000.                                                              2ND OPTION 1JAN04-31DEC04 $639,000.                                                              3RD OPTION 1JAN05-31DEC05 $665,000                                                            4TH OPTION 1JAN06-31DEC06 $692,000. 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1070

1.00
Lot




BASE FEE 

COST - THIS SLIN APPLIES TO 1001AA, 1001AB, 1001AC, 1001AD, 1001AE AND 1001AF ONLY.                                                                                                    BASE PERIOD $________________                                                                        1ST OPTION 1JAN03-31DEC03 $________________                                             2ND OPTION 1JAN04-31DEC04 $________________                                          3RD OPTION 1JAN05-31DEC05 $________________                                      4TH OPTION 1JAN06-31DEC06 $________________ 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1080

1.00
Lot




AWARD FEE 

COST - THIS SLIN APPLIES TO 1001AA, 1001AB, 1001AC, 1001AD, 1001AE AND 1001AF ONLY.                                                                                                   BASE PERIOD $_______________                                                                          1ST OPTION 1JAN03-31DEC03 $_______________                                               2ND OPTION 1JAN04-31DEC04 $_______________                                         3RD OPTION 1JAN05-31DEC05 $_______________                                         4TH OPTION 1JAN06-31DEC06 $_______________ 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1090

1.00
Lot




REIMBURSABLES 

COST - (OTHER DIRECT COSTS SUCH AS PURCHASE, SUBCONTRACTS, MATERIALS, TRAVEL, ETC.)  THIS SLIN IS NON-FEE BEARING.                                                BASE PERIOD $4,470,000.                                                                                        1ST OPTION 1JAN03-31DEC03 $7,000,000                                                                2ND OPTION 1JAN04-31DEC04 $7,300,000                                                              3RD OPTION 1JAN05-31DEC05 $7,500,000                                                   4TH OPTION 1JAN06-31DEC06 $7,900,000 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






ITEM NO
SUPPLIES/SERVICES
QUANTITY
UNIT
UNIT PRICE
AMOUNT

1100







CONTRACT DATA REQUIREMENTS LIST (CDRL) 

COST - DD1423 AND DATA ITEM DESCRIPTION DD1664 IN ACCORDANCE WITH THE PERFORMANCE WORK STATEMENT (PWS)                                                                                                                                                                                             THIS ITEM IS NOT SEPARATELY PRICED. 

PURCHASE REQUEST NUMBER W45CM3-0172-3500 





ESTIMATED COST






CLAUSES INCORPORATED BY FULL TEXT 

1.  Fee shall only be applied to the total loaded direct labor cost estimates, less General and Administrative (G&A).  This includes; direct labor, augmentation labor, overtime and premium overtime.

2.  Base Fee may be proposed.  The total base fee shall not exceed three (3%) percent of the estimated cost of the contract, exclusive of the fee.  The total base fee and award fee shall not exceed ten percent (10%) of the total contract estimated costs, exclusive of fee.

3.  Reimbursable costs may be loaded with overhead and G&A costs, but may not be loaded with material handling costs, base fee or award fee. Reimbursables may include; relocation, equipment, materials, supplies and subcontracts. 

4.  All CLINs are subject to FAR 52.232-18, “Availability of Funds”. 

Augmentation requirements are contingent upon the development of specific 

testing requirements for each Fiscal Year and the availability of appropriated

funds from which payment for contract purposes can be made.  No legal liability

on the part of  the Government for any payment may arise until funds are made

available to the Contracting Officer for this contract.

SECTION C Descriptions and Specifications 

CLAUSES INCORPORATED BY FULL TEXT 

AMCAC.0204-4001

IDENTIFICATION OF OZONE DEPLETING SUBSTANCES

A.  THE FOLLOWING REQUIRED CLASS I OZONE DEPLETING SUBSTANCES (ODS) HAVE BEEN IDENTIFIED AND APPROVED FOR USE UNDER PERFORMANCE OF ANY RESULTANT CONTRACT:


(   )  NONE


( X )  LIST OF APPROVED REQUIREMENTS:  NSN 6830-00-290-4375, Monochlorodifluoromethane, Tech. (90 pounds); NSN 8010-00-N05-8794, Protective Varnish, MS-450 (5 oz); NSN 8010-00-160-5788, Thinner Lacquer (1 can); NSN 8010-00-N00-6027, Silicone Conformal Coating, M (18 cans).  NOTE:  No Ozone Depletion Chemicals will be ordered or utilized after depletion or turn-in of above listed chemicals unless authorized by USAOTC.

B.  IF, DURING THE PERFORMANCE OF THE CONTRACT, AN UNAPPROVED CLASS I ODS IS DISCIVERED THE CONTRACTOR IS ENCOURAGED TO NOTIFY THE CONTRACTING OFFICER IMMEDIATELY.

C.  THE ODS RESTRICTIONS APPLY TO SUBCONTRACTORS AS WELL.

AMCAC.0204-4002

CLASS I OZONE DEPLETING SUBSTANCES

A.  PER SECTION 326 OF PUBLIC LAW 102-484, EFFECTIVE 1 JUNE 1993, SPECIFICATIONS AND STANDARDS CONNOT REQUIRE THE USE OF CLASS I OZONE DEPLETING SUBSTANCES (ODS) WITHOUT APPROVAL.  THERE ARE SOME CASES WHERE A SPECIFICATION OR STANDARD ALLOWS THE USE OF AN ODS, BUT DOES NOT SPECIFICALLY REQUIRE ITS USE.  A SITUATION OF THIS TYPE DOES NOT REQUIRE SUBSTITUTION UNDER THE LAW.

B.  IF THIS REQUIREMENT ALLOWS, BUT DOES NOT REQUIRE THE USE OF A CLASS I ODS, ALTHOUGH IT IS NOT MANDATORY FOR THE CONTACTOR TO USE A NON-ODS SUBSTANCE, THE CONTRACTOR IS ENCOURAGED TO GIVE PREFERENCE TO USING THE NON-ODS CHOICE.

AMCAC.0223-4001





OSHA STANDARDS

THE CONTRACTOR MUST COMPLY WITH ALL APPLICABLE OSHA STANDARDS.

SECTION C. PERFORMANCE WORK STATEMENT

OUTLINE

    PARA       TITLE

    1.0        GENERAL

             1.1    Scope

             1.2    Background

             1.3    Personnel

             1.4    Compliance with Laws and Regulations

             1.5    Contractor Use of Government Dining Facility

             1.6    Contractor Personnel in Overseas Theaters

             1.7    Vehicle Registration

             1.8    Quality Control

             1.9    Quality Assurance

             1.10  Coordination Meetings

             1.11  Physical Security

             1.12  Government Observations

             1.13  Interference With Government Operation

             1.14  Waste, Fraud and Abuse

             1.15  Conservation of Utilities

             1.16  Fire Protection

             1.17  Accident Reporting

             1.18  Safety

             1.19  Files

             1.20  Disclosure of Information

             1.21  Classified Information

             1.22  Protection of Information Identified as "For Official Use

                      Only"

             1.23  Privacy Act Information

             1.24  Smoking

             1.25  Training of Contractor Personnel

1.26 In-Service Training

1.27 Hazardous Material Management 

    2.0        DEFINITIONS/ACRONYMS

    3.0        GOVERNMENT-FURNISHED PROPERTY, SERVICES, AND       

               FACILITIES

             3.1  Government-Furnished Property

             3.2  Government-Furnished Services

             3.3  Government-Furnished Information

    4.0        CONTRACTOR-PROVIDED EQUIPMENT/SERVICES

             4.1  Property

             4.2  Services

             4.3  Equipment

             4.4  Conservation of Utilities

             4.5  Reproduction of Data Items

             4.6  Shipment of Government Property

             4.7  Reduced Rates for Air Shipments

5.0
SPECIFIC TECHNICAL REQUIREMENTS

5.1  Test Support

5.1.1  Pre-test Services

5.1.2  Test Execution Services 

5.1.3  Post Test Services

5.2  Technical Support

5.2.1  Documentation Requirements

5.2.2  Other Services

5.2.3  Methodology And Analysis

5.2.4  Tactical Simulation (TACSIM/IMASE)

5.3  Engineering

5.3.1  Systems Engineering

5.3.2  Design Engineering

5.3.3  Software Development

5.3.4  Information Technology Management

5.3.5  Configuration Management


5.4  Logistics




5.4.1  General Maintenance Requirements




5.4.2  Instrumentation Maintenance

5.4.3  Automotive Maintenance and Motor Pool Operations

5.4.4  Transportation Services




5.4.5  Supply Services




5.4.6  Uniforms




5.4.7  Property Control




5.4.8  Fabrication  Services




5.4.9  Incidental Services




5.4.10 Special Event Support

6.0
APPLICABLE DOCUMENTS

SECTION C.  PERFORMANCE WORK STATEMENT

1.0  GENERAL.

   1.1  SCOPE OF WORK.  The Contractor shall provide all labor, management, supervision, supplies, materials, equipment, and tools, not otherwise provided as government furnished property (GFP), to perform the nonpersonal services required to support the operational test, investigation,  and experimentation mission of the Operational Test Command (OTC).  The contractor may be required on an   intermittent basis to perform testing, investigation, and experimentation in support of combined Developmental and Operational Test, Training Activities, and other Department of Defense (DOD) activities. 

Primary location of performance is Fort Hood, Texas.  Other locations are identified in the Technical Requirements (TR) document, and may require the delivery of test support services worldwide.  This includes locations both within the continental United States (CONUS) and locations outside the continental United States (OCONUS).  All requirements will originate from Fort Hood, Texas.  Requirements will be issued in accordance with the procedures set forth in Section H, entitled, Technical Requirements Procedures.

    1.1.1  HOURS OF OPERATION.  Services shall be provided during normal duty hours, which are Monday through Friday 0730 to 1630, excluding legal public holidays.  Continuous contractor service may be required for one or more test operations, running sequentially or concurrently day or night, or in any combination.  The Government may require the contractor to provide services on weekends or holidays to meet contract requirements, such as tests, investigation and experimentation, repair of equipment failures, and documentation generation. Testing operations may require an extended workday that could require two or more work shifts.  Overtime may be required for one or more of the shifts. (See Section H special requirements entitled "Overtime Pay or Overtime Premiums".)  

    1.1.1.1  HOLIDAYS AND EARLY RELEASE/LATE OPENINGS  

    1.1.1.2  Work shall not be required on the following federal holidays unless specifically required by a Technical Requirement.

          New Years' Day                                  Labor Day

          Martin Luther King Jr's Birthday       Columbus Day

          President's Day                                   Veteran’s Day

          Memorial Day                                    Thanksgiving Day

          Independence Day                              Christmas Day

    1.1.1.3   The following events may effect the normal work day:

EARLY RELEASE/DELAYED OPENING: Installation Commander closes the post during the normal business day or delays opening the post to a later time than normal due to unforeseen events, i.e. inclement weather.

ADVANCED POST CLOSURE: Post is closed by the Commander prior to the start of the normal business day.

CONDITION GREEN: Normal conditions.  No restrictions on driving or on installation operations.

CONDITION AMBER: Caution.  Roads may be icy in spots.  Exercise caution while driving.  Installation operations and training continue as scheduled.

CONDITION RED: Roads are icy.  Driving is hazardous and is limited to mission essential traffic only.  Installation activity is limited to mission essential training and operations (i.e., national defense, health, safety, law and order.) 

CONDITION BLACK: Severe reduction of traffic flow; no vehicular movement except emergency vehicles.  The post is closed to all motor vehicular traffic except emergency vehicles such as Military Police vehicles, ambulances, engineer vehicles, fire fighting vehicles, utility vehicles, and subsistence trucks.

TRAINING HOLIDAY:  Work day designated by the Command, normally preceding a Federal holiday.  Usually only applicable to active duty military members.

COMMAND CLOSURE: Time off given by the Commander normally not exceeding 59 minutes. 

As instructed by the Contracting Officer in the case of a Command closure for any reason, the contractor shall follow Contracting Officer’s guidance for early release or delayed opening.

FEDERAL HOLIDAY:  Any of the ten Congressionally designated days off, as listed above.  

     1.1.1.4   In all cases, the contractor shall perform requirements as directed by the Contracting Officer.  In the case of actual test execution, the contractor shall coordinate with the cognizant Contracting Officer's Representative (COR) or Contracting Officer for guidance before dismissing employees involved in the test.  

1.1.1.5.  As directed by the Contracting Officer, the Contractor shall comply with Fort Hood policies above for late openings and early release due to Inclement Weather conditions identified above.   In the case of contractor employees operating in remote locations or those other than Ft Hood, the contractor shall follow the policy at that installation, using the general guidelines herein.

     1.1.1.6  The Contractor shall comply with Installation  policies for Inclement Weather closings, late openings, and early release.  In the case of actual test execution, the contractor shall coordinate with the cognizant Contracting Officer's Representative (COR) or Contracting Officer for guidance before dismissing employees involved in the test.  

     1.2  BACKGROUND/EXECUTIVE SUMMARY INFORMATION.

     1.2.1 MISSION. The U.S. Army Operational Test Command (OTC) supports the Army materiel acquisition and force development processes by managing, conducting and reporting operational testing of materiel in the hands of soldiers in a field environment.

     1.2.1.1 OTC is headquartered at Fort Hood, Texas and is a subordinate command of the U.S. Army Test and Evaluation Command  (ATEC) located at Alexandria, Virginia.  OTC is comprised of a headquarters, five (5)  staff directorates, and nine (9) test directorates. Five (5)(primary support) test directorates are located at Fort Hood Texas.   The four (4) remote test directorates (limited support) are located at Fort Bragg, North Carolina, Fort Huachuca, Arizona; Fort Bliss, Texas and Fort Sill, Oklahoma. 

     1.2.1.2  U.S. Army materiel and major systems acquisition testing is complex.  Operational testing involves a major effort in the integration of instrumentation engineering, data management, maintenance, and field services.  The flexibility and depth of professional and technical expertise attainable through a contract lends itself to meeting the operational test requirements.  Professional managers, competent engineers, and a technical staff capable of modifying and operating sophisticated test instrumentation systems according to the referenced test execution controls are required.

     1.2.1.3  The heart of the test design and execution capability lies within the instrumentation systems.  Instrumentation is designed to provide OTC with the operational test tools for accurate and complete data collection, reduction, analysis, and test documentation.  Instrumentation systems enable OTC to answer the critical operational issues and criteria that are designed to validate the performance capabilities of major weapon systems or concepts under test for program milestone decisions.  Instrumentation systems are provided to the contractor as government furnished property (GFP).  Therefore, this acquisition will include a sustainment effort in engineering management and maintenance.  These systems are supported by embedded Information Management (IM) equipment.

     1.2.1.4  Operational Testing is typically conducted in a field environment.  It demands real-time casualty assessment, constant player position and location data, probability of hit-kill and actual kill data that is collected both manually and automatically; and the storage, reduction, and analysis of that data are in an automated mode.  Present instrumentation capabilities can simultaneously track up to 1830 test players, only limited by the amount of player unit equipment made available by the Government.

     1.2.1.5  The Contractor will be provided Government furnished facilities (GFF) at West Fort Hood, Texas.  The Contracting Officer has determined that providing GFF is in the best interest of the Government and in accordance with Federal Acquisition Regulation (FAR) Part 45.  In part, this determination is based upon the extensive on-site maintenance, storage, and operation of GFP requirements and responsibilities of this acquisition.  Over 31,000 lines of test instrumentation and test support supplies and equipment with an approximate value of $100 million will be the responsibility of the contractor.

     1.2.1.6  The following non-personal services are required by OTC and have historically been provided under contract.

     1.2.1.6.1  Contract management and administration.

     1.2.1.6.2  Maintenance and NDI enhancement to existing test instrumentation systems that are provided to the contractor as GFP.

     1.2.1.6.3  Test operations support that includes such things as test planning, field test support, data collection and reduction, data base management, and support for test report preparations.

     1.2.1.6.4  Test operations logistics support that involves the preparation of the test site.

     1.2.1.6.5  Maintenance and dispatch services for test support vehicles and generator fleet.

     1.2.1.6.6  Design and build prototype instrumentation and bracketry and build or have built designed items.  Write software and firmware as required.

     1.2.1.7  Although this acquisition is for a service contract, there are incidental supply actions taken in support of the contracted mission.  Contractor purchases are authorized when incidental and key to contractor performance.

     1.2.2  GOVERNMENT MINIMUM REQUIREMENTS.  The government’s minimum requirement is to contract for a workforce of sufficient experience and depth to handle historical and projected workload and test surge requirements. 

   1.2.3   INSTRUMENTATION SYSTEMS.  OTC uses electronic and mechanical systems to accurately simulate, measure, and record personnel actions, test activities and equipment performance throughout the conduct of tests.  OTC continually defines, fabricates, and tests modified and new instrumentation systems designed to fulfill a variety of new test requirements.  Several major instrumentation systems have evolved since OTC was founded.  With the continuing increases in technology, replacement systems are scheduled to be phased into the inventory.  Descriptions of the current systems and known replacements are given in Section J, Technical Exhibit 2.

   1.2.4  MOBILE AUTOMATED INSTRUMENTATION SUITE (MAIS).  The contractor shall manage the MAIS separately from other instrumentation.  The Government will issue an annual Technical Requirement (TR) which the contractor shall submit a TSC Implementation Plan (TIP) and update every quarter of the performance  year.  The TIP will cover all aspects of management to include test support,  maintenance, modification, planning, design, fabrication, security, operations, training, and logistics support. (See Electronic Reading Room at www.datm01.atec.army.mil) 

   1.3  PERSONNEL.  The contractor shall provide personnel with the necessary skills, knowledge, and training to perform the required support and services of this contract. The personnel performing work under this work statement shall remain employees of the contractor and will not be considered employees of the government. 

   1.3.1 KEY PERSONNEL REQUIREMENTS.  Certain skilled/experienced professional and/or technical personnel are essential for successful Contractor accomplishment of the work to be performed under this contract. Key personnel are those individuals designated by the Government and/or Contractor as persons in the contract organization who provide in‑depth operational testing experience and management.  In addition to the Program Manager, the following functional areas are designated as key: Test Operations,  Engineering, Logistics  and  MAIS.

   1.3.1.1 The Contractor agrees that Key Personnel shall not be removed, reassigned, or replaced without Government concurrence and shall be replaced by equally qualified personnel under the following conditions:

   1.3.1.1.1  A temporary replacement must be assigned when  Key Personnel are: 

   1.3.1.1.1.1 unavailable for a continuous period expected to exceed 15 workdays,

   1.3.1.1.1.2 reassigned to different work within the contract for a continuous period expected to exceed 15 work days, or

   1.3.1.2  The Contractor shall notify the Contracting Officer, in writing, at least two weeks in advance of replacing Key Personnel. Review of replacement personnel qualifications shall occur prior to employment/utilization on the duties of the key personnel being replaced. All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation of the circumstances necessitating the proposed substitution(s). The request must contain a complete resume for the proposed substitute, and any other information requested by the Contracting Officer to approve or disapprove the proposed substitution. The Contracting Officer or authorized representative will evaluate such requests and promptly notify the Contractor of the approval or disapproval thereof in writing.

  1.3.1.3  CONTRACTOR REPRESENTATIVE.  The contractor shall provide a full time, on-site Program Manager (PM) at West Fort Hood, Texas.  The PM shall have total autonomy and be responsible for the total management and coordination of the contract and shall act as the central point of contact for the contractor with the Government on all contractual matters relating to the daily operation of the contract.

   1.3.1.3.1  Alternate.  The name of the PM, and the name of an alternate who shall act in the absence of the PM, shall be designated in writing to the Contracting Officer prior to assumption of duties.  The alternate shall have full authority to act for the contractor on all contractual matters relating to daily operation of the contract.

   1.3.2  EMPLOYMENT OF GOVERNMENT PERSONNEL. The contractor shall not employ off-duty Government personnel that represent the contracting officer or that perform contract surveillance, nor any other person who is an employee of the United States Government or the Department of Defense, either military or civilian, if such employment would create a conflict of interest or be contrary to the policies contained in Section I clauses regarding conflicts of interest.  The contractor shall not employ any person who is an employee of the Department of Army, part-time military or civilian to perform work under this contract without first obtaining approvals required by DOD Directive 5500.7-R, Joint Ethics Regulation (JER) and implementing Army regulations.  In no event shall such personnel be utilized in a supervisory capacity in the performance of this contract.  The contractor shall not employ any person who is a family member of either current contractor employees or current ATEC employees (either military or civilian) without first providing personnel qualifications, supervisory chain, and proposed employment duration to the Contracting Officer for review and approval.

   1.3.3  CONDUCT OF PERSONNEL. The Contracting Officer may require the contractor to remove from the job site any employee for reasons of misconduct, security, or found to be or suspected to be under the influence of alcohol, drugs, or other incapacitating agents.  Contractor employees shall be subject to dismissal from the premises upon determination by the contracting officer that such action is necessary in the interest of the Government.  In accordance with Fort Hood regulations and 18 U.S.C. 1382 (1972), the installation commander has the authority to bar individuals from the installation.  The removal from the job site or dismissal from the premises shall not relieve the contractor of the requirement to provide sufficient personnel to perform the required services.

   1.3.4 RESPONSIBILITY FOR LOSS, DAMAGE, PERSONAL INJURY OF CONTRACTOR PERSONNEL.  The Government will not be responsible or held liable for any loss, damage, personal injury or loss of life of Contractor personnel, not caused by the fault, negligence, wrongful omission of the Government, its agents or its employees, occurring at any time such personnel are entering, exiting, using, or occupying Government property in performance of this contract.

   1.3.4.1 The Contractor shall be liable and will indemnify and hold harmless the Government, its agents and employees, against all actions or claims for damages to persons, property, including death not caused by the fault, negligence, wrongful act, or wrongful omission of the Government, its agents, or employees.

   1.3.4.2  The Contractor shall be liable and will indemnify and hold harmless the Government, its agents and employees against all action or claims for all damages to persons or property, including death arising or resulting from the fault, negligence, wrongful act, or wrongful omission of the Contractor personnel in accordance with the Federal Tort Claim Act (28 U.S.C.2671‑2680).

   1.3.5 HAZARDOUS DUTY. Contractor personnel may be exposed to hazardous duty while performing services and support for this contract. Such hazardous duties may include: passengers in Government Property ; the installation, operation, and maintenance of towers and their related instrumentation equipment; handling and use of pyrotechnics or blank ammunition; the operation or exposure to high‑power lasers, and working on or around tactical and combat vehicles in a field environment.

   1.3.6 INSTALLATION SECURITY REQUIREMENTS.  Contractor personnel or any representative of the contractor entering Fort Hood, Texas, or other military installation designated as a performance location, shall abide by all security regulations and shall be subject to security checks.

   1.3.6.1 Search and Seizure.  Contractor personnel and property shall be subject to search and seizure upon entering, while on and upon leaving the confines of Fort Hood or any other Department of Defense installation.

   1.3.6.2 Facility Clearance.  The contractor shall possess, or obtain prior to contract start date, a facility clearance at the classification level of TOP SECRET.  The contractor is periodically required to handle information classified at a higher level and the Government shall provide an appropriate facility.

   1.3.6.3 Installation Access.  The Contractor shall be responsible for assuring all contractor personnel hired to perform work under this contract obtain installation access, as required.  Government furnished identification shall be returned to the government when the employee no longer performs work in the area requiring access or no longer performs work under the contract.

   1.3.7   PERSONNEL SECURITY CLEARANCES.  The PM must possess a TS Clearance.  In addition, the contractor shall provide key personnel with SECRET clearances and who possess the ability to obtain TOP SECRET clearances, if required during contract performance.  Other selected contractor personnel, as designated in the technical requirement shall be required to have SECRET clearance.  At a minimum, interim clearances shall be required at contract start date for key personnel and for those personnel required to support tests. It is the responsibility of the Contractor to ensure prior to performance that appropriate security clearances have been obtained. Contractor personnel who have not received required security clearances shall not be granted access to classified information nor allowed to perform classified work.

   1.3.7.1  The contractor shall provide personnel with TOP SECRET and/or Special Compartmented Information (SCI) clearances as required in accordance with the DD Form 254. 

   1.3.8 RELEASE OF NEWS INFORMATION

No news release (including photographs and films, public announcements, denial or confirmation of same) on any part of the subject matter of this contract or any phase of any program hereunder shall be made without the prior written approval of the Contracting Officer.

   1.3.9 IDENTIFICATION AND BADGES.  The contractor shall provide all employees working on this contract with identification badges.  As a minimum, badges will include contractor name, contract number, a photograph of the employee, employee's name, and appropriate code for security clearance access.  The badge shall be worn so as to be clearly visible while the employee is on duty and shall be worn  at all times.  

Contractor must include company name in all e-mail addresses, on facsimiles, and in written correspondence.  When presenting briefings, conducting or attending meetings/seminars, contractor employees must wear identification and introduce themselves as “contractor employees.” 

   1.3.10 UNIFORM REQUIREMENTS.  Contractor personnel shall wear government provided uniforms while performing field services under this contract.  The areas of operation (AO) of the test shall be identified in the Technical Requirement (TR).  Reference ATEC policy.

    1.3.10.1 The Contractor shall have a written uniform policy. The policy shall address the cleaning, repairing, storing, issuing and replacing of uniforms. The policy shall be reviewed and approved by the Contracting Officer/Property Administrator to ensure that it provides for the proper accountability, liability, and stockage levels. 

    1.3.10.2  The Contractor shall comply with the Occupational Safety and Health Act (OSHA). Contractor personnel shall wear safety items required by OSHA during the performance of tasks requiring protective equipment or clothing.

    1.3.11 PERSONAL APPEARANCE.  Contractor personnel working under this contract shall practice high standards of personal hygiene and maintain a clean, neat appearance while on duty.

    1.4 COMPLIANCE WITH LAWS AND REGULATIONS.  The Contractor shall fully comply with local Military installation, city, state and federal laws, regulations and/or ordinances pertinent to performance of the contractual services required under this contract. It is the responsibility of the Contractor to perform services only after necessary permits and/or clearances have been provided.

    1.4.1 The Contractor and his employees shall observe all rules and regulations issued by the installation Commanding Officer pertaining to fire, safety, sanitation, severe weather, tobacco use control, admission to the installation, conduct of operations and so forth.

    1.4.2 Fire Regulations. The Contractor and his employees shall observe all rules and regulations issued by the National Board of Fire Underwriter covering storage and use of flammable mixtures that might constitute a fire hazard.

    1.4.3 Safety Regulations. All rules of safety which are or may be imposed upon the Contractor by Federal, State or municipal code, and the applicable installation regulations shall be effectively carried out in the performance of the service contemplated herein. The Contractor shall take proper safety and health precautions to protect the work, the employees, the public and the property of others. In performing any part of this contract on premises that are under the direct control of the Government, the Contractor, agents, servants or employees shall:

    1.4.3.1 Comply with and cooperate in all corrective and preventative measures or controls prescribed by the State or the Federal Government for protection of life and health of persons as required by OSHA, or for the prevention of damage to property and material.

   1.4.3.2  Participate fully in any safety or accident prevention program of any Government installation that the Contractor, or its agents, servants or employees, may be required to enter during the life of this contract.

   1.4.3.3 Comply with the safety standards, regulations, directions, and requirements of the local commander, or his authorized, representative, applicable to the site of work and to perform such work in a safe manner.

    1.4.3.4 Exercise care and due precautions commensurate with the dangers or hazards of the work being performed with due consideration of physical surroundings, equipment, facilities, personnel and other factors involved.

    1.4.3.5 Report immediately to the local commander, or the authorized representative with notification to the Procuring Contracting Officer, all accidents involving the Contractor, or its agents, servants or employees, which occur on a Government installation or other premises under the direct control of the Government.

    1.5 CONTRACTOR USE OF GOVERNMENT DINING FACILITY.  The Contractor may be involved in test/exercises where Government dining facilities are available. The Contractor may be authorized to use the Government dining facilities. The Contractor per diem reimbursement will be reduced based upon the meal costs paid in the Government dining facility.

    1.6 CONTRACTOR PERSONNEL IN OVERSEAS THEATERS. The Government will provide all passport and visa services, when required, for contract performance.  Logistics support will be provided to contractor personnel located at U.S. Army installation overseas IAW applicable command policies and status of forces agreements.

    1.7  VEHICLE REGISTRATION.  Contractor or contractor employee motor vehicles entering Fort Hood, Texas, or other military installations designated as a performance locations, shall have a valid state license and shall comply with military installation vehicle registration requirements as applicable.  Contractor personnel shall return visitor passes, when applicable, to the Provost Marshal office immediately upon conclusion of the conduct of business authorized on the installation.  In the event installation decals are issued, contractor personnel shall comply with installation regulations pertaining to the return or destruction of registration decals after termination or completion of work, when state license is no longer valid, and upon sale of vehicle.

    1.7.1 Contractor personnel operating motor vehicles on the installation shall have a valid state operator’s license for the category of vehicle being operated and shall comply with installation vehicle operation directives regarding motor vehicle use on the installation.  State license, registration, and insurance shall be maintained current during the time the vehicle is in use on military installations.  

    1.7.2 Contractor owned vehicles used in the performance of services on military installations shall be marked as commercial contractor vehicles.

    1.8  QUALITY CONTROL.  The contractor shall implement a complete quality control program that identifies potential and actual problem areas in providing requirements of the contract as specified and result in corrective action throughout the life of the contract.  The Quality Control Plan (QCP) shall be provided as a part of the proposal.  The Government will make final review and acceptance of the QCP within 30 days after award.  The Government will make final review and acceptance of any subsequent changes.  Changes to the QCP shall be submitted to the Contracting Officer not later than 10 calendar days prior to the effective date of the change.  The basic tenet of the plan is that the contractor is responsible for quality.  All methods, procedures, and forms shall support this concept.  Deviation from the approved QCP based upon TRs shall be approved in writing by the Contracting Officer in advance. 

   1.9  QUALITY ASSURANCE.  The Government will monitor the contractor's performance under this contract using the quality assurance procedures specified in Section H, Award Fee Determination and by methods called out in a specific TR. 

    1.10 COORDINATION MEETINGS. 

    1.10.1 The contractor shall attend coordination meetings with the Government to discuss current status, problem areas, and future actions for all requirements.  The contractor shall attend technical and coordination meetings and briefings as determined by a Technical Requirement. Organizations such as the Test and Evaluation Support Activity (TESA), Methodology and Analysis Directorate (MAD), Test Teams, Deputy Chief of Staff Information Management or TESA Configuration Management Board (CMB) frequently require technical meetings of various frequency. The contractor shall provide the Contracting Officer with a summary of events by Email if changes are identified during the meeting that will cause either a methodology change or cost impact. 

   1.10.2 All contractor personnel attending meetings, answering Government telephones, and working in other situations where their contractor status is not obvious to third parties are required to identify themselves as such to avoid creating an impression that they are Government officials.  Contractor personnel must also ensure that all documents or reports produced by contractors are suitably marked as contractor products or that contractor participation is appropriately disclosed.

Contractor personnel are required to wear distinctive badges at all times.  They must include their company name in their e-mail address, on facsimiles, and in written correspondence.  When presenting briefings, conducting or attending meetings/seminars, contractor employees must wear identification and introduce themselves as “contractor employees.” 

   1.10.3 The contractor shall provide a Quarterly Progress Briefing to the Government in accordance with CDRL #A002.
   1.11  PHYSICAL SECURITY.  The contractor shall implement and maintain the Physical Security Plan.  Changes to the plan shall be submitted to the contracting officer not later than 10 working days prior to effective date of change.

    1.11.1 Key Control.  The contractor shall be responsible for keys provided to the contractor by the Government.  The contractor shall report any occurrence of duplicated, misplaced, or lost keys to the contracting officer within one duty day after discovery of occurrence and submit a written report to the contracting officer by close of business the next duty day.  The written report shall provide complete details relating to the duplication, misplaced, or lost key.

    1.11.1.1 In the event an entrance key is duplicated, misplaced, or lost, all locks and the Government will replace keys for that system.  The contractor shall reimburse the Government for the replacement of locks or re-keying and all GFP lost or stolen as a result of keys being duplicated, misplaced, or lost by the contractor or contractor personnel.

    1.12  GOVERNMENT OBSERVATIONS.  The contractor shall provide access to government owned facilities operated by the contractor for observation or inspection by any government agency or individual authorized access by the contracting officer.  Government personnel will not interfere with contractor performance.

   1.13  INTERFACE WITH GOVERNMENT OPERATION.  Performance of work by contractor personnel under the terms of this contract shall not interfere with regularly scheduled government operational activities.

   1.14  FRAUD, WASTE, AND ABUSE.  The contractor shall be responsible for maintaining proper conduct and good discipline within contractor occupied work area(s).  Contractor personnel shall be encouraged to be alert to and report suspected situations of fraud, waste, and abuse, or other intentionally dishonest conduct against the Government observed during or in performance of this contract.

    1.15 CONSERVATION OF UTILITIES.  Contractor personnel shall practice utilities conservation and shall operate under conditions which preclude waste of Government furnished utilities.

    1.16  FIRE PROTECTION.  The contractor shall comply with the applicable Fort Hood, and other military installations designated as performance locations, fire prevention and protection regulations.

    1.17 ACCIDENT REPORTING.  The contractor shall report all accidents resulting in injury, death or property damage in accordance with the Fort Hood, and other military installation designated as performance locations, regulations and FAR 45.5.

    1.18 SAFETY.  The contractor shall implement and maintain the safety program submitted with the offeror's proposal.  Revisions shall be submitted to the contracting officer ten (10) days prior to effective date of change.  The contractor shall comply with Fort Hood and Occupational Safety and Health Act (OSHA) safety regulations.  Contractor personnel shall wear safety items required by OSHA during the performance of tasks requiring protective equipment or clothing.

    1.18.1 The contractor shall safeguard and maintain all government property as well as provide for the safety and well being of contractor personnel.  The contractor shall comply with FAR 45.5 and other local regulations as applicable.  The contractor shall develop and implement a safety program for contractor employees.  The contractor shall submit the safety plan to the Contracting Officer 30 days prior to the start of contract performance during the contract transition period for approval. Revisions shall be submitted ten (10) days prior to the effective date of the change.  

    1.19  FILES.  The contractor shall maintain complete and accurate files of documentation, records, and reports required under the terms of this contract.  The contractor shall not allow access to the files by any government agency, non-government agency, or individual unless specifically authorized by the contracting officer.  Files shall be made available to the contracting officer or designated representative upon request.  All files shall be digitized in readable form, indexed, placed on CDROM and become the property of the Government.  These files shall be turned over to the contracting officer at the end of the contract year, and at the completion and/or termination of this contract.

    1.20  DISCLOSURE OF INFORMATION.  Contract performance may require the contractor to access data and information proprietary to a government agency, another government contractor, or of such a nature that its dissemination or use other than as specified by this PWS or applicable TR, would be adverse to the interests of the government or others.  Neither the contractor, nor contractor personnel, shall divulge nor release data or information developed or obtained during contract performance, except to authorized government personnel, or upon written approval of the contracting officer.  The contractor shall not use, disclose, or reproduce such data, which bears a restrictive legend, except as authorized.

    1.20.1 Disclosure of information regarding operations and services of the activity to persons not entitled to receive it or failure to safeguard any classified information that may come to the contractor (or any persons under the contractor's control) in connection with contract performance, will subject the contractor, contractor's agent, or employees, to criminal liability under Title 18, Section 793 and 798 of the United States Code.  Neither the contractor nor the contractor's employees shall disclose or cause to be disseminated any information concerning the operations of the activity which could result in or increase the likelihood of the possibility of a

breach of the activity's security or interrupt the continuity of its operations.

   1.20.2 The contractor shall direct to the contracting officer all inquiries, comments, or complaints arising from matters observed, experienced, or learned as a result of, or in connection with the performance of this contract, the resolution of which may require the dissemination of official information.

   1.20.3 Inquiries received by the contractor from non-governmental sources for documentation regarding work performed under this contract shall be referred to the contracting officer for evaluation under the Freedom of Information Act of 1975,Public Law 93-502,5 U.S.C. 552.  The determination of whether records will be released will remain with the contracting officer.  The contractor shall be responsible for search and submission of records upon request by the contracting officer.

   1.20.4 The contractor shall not release any information (including photographs, files, public announcements, statements, denials, or confirmations) on any part of the subject matter of contract performance or any phase of any programs hereunder, without the prior written approval of the contracting officer.

   1.21 CLASSIFIED INFORMATION. This document is not classified, however, the classification of the work to be performed and the items to be delivered under this contract will be determined and handled in accordance with the Contract Security Classification Specification, DD Form 254, pertaining to this contract. When the services and support being performed require access to security controlled or classified information, the contractor shall obtain and provide personnel with the appropriate security clearance. Contractor's personnel are required to comply with AR 380‑19, Chapter 2, Section VI.

   1.21.1 The contractor will not use any electrical information processing equipment in its possession for the purpose of processing or transmitting classified information under this contract without the written permission of Contracting Officer.

   1.22 PROTECTION OF INFORMATION IDENTIFIED AS "FOR OFFICIAL USE ONLY." (FOUO).  In the performance of this contract, it may be necessary that certain information and material, identified as "FOR OFFICIAL USE ONLY" (FOUO), be used by the contractor.  Such material shall be handled and marked in accordance with AR 380-5,  entitled, Department of the Army Information Security Program

chapter 5, Section I, entitled For Official Use Only Information. 

   1.23 PRIVACY ACT INFORMATION. The Government may task the Contractor, in writing to design, develop, maintain or operate a system of records on individuals which must be operated in conformance with the Privacy Act of 1974 (5 U.S.C. 552a) and OMB Circular No. 108. The Government will identify these technical requirement.

   1.24 SMOKING.  The contractor shall comply with Fort Hood, and other military installation regulations that establish policies governing smoking in government facilities.

   1.25 TRAINING OF CONTRACTOR PERSONNEL.  Training of contractor personnel must be directly related to the current assigned mission and shall be approved in advance by the Contracting Officer or designated representative for each contractor employee. The contractor shall obtain approval prior to expending any funds for Direct Cost training opportunities. Written justification for training must be provided. OTC guidance will be utilized when approving rental cars associated with training and travel.  

   1.26 IN-SERVICE TRAINING.  The Government may periodically provide in-service training to contractor personnel on a space available basis.  The contractor shall submit to the contracting officer a written request for space for contractor personnel attendance at government conducted training.

   1.26.1 Government training to contractor personnel may be provided when one of the following criteria is met:

   1.26.1.1 The training is only available from Government sources.

   1.26.1.2 Specialized training is required by the Government in order for the contractor to perform the technical requirement.

   1.27   HAZARDOUS MATERIALS MANAGEMENT.  During the course of contract performance, the Contractor may be required to deal with hazardous materials.  The contractor shall act in conformance with environmental requirements, OTC SOP 213 Environmental Procedures, and submit reports in accordance with CDRL A006.  Refer to TE 18, for January 2001's Hazardous Material Inventory.

 2.0  DEFINITIONS/ACRONYMS.  See Section J, Technical Exhibits #15.

 3.0  GOVERNMENT-FURNISHED PROPERTY, SERVICES, AND FACILITIES. The Government will provide the facilities, equipment, material, and services identified herein.  

   3.1  GOVERNMENT-FURNISHED PROPERTY.  The contractor shall not use property provided by the government for any purpose other than in contract performance.  The contractor shall use, maintain and account for government-furnished property IAW FAR 45.5 and the contractors approved property control system.

   3.1.1 FACILITIES.  The Government will provide the government furnished facilities as listed in Section J, Technical Exhibit 8. Facilities have been inspected for compliance with OSHA.  No hazards have been identified for which work-arounds have been established.

   3.1.1.1 The Government corrects OSHA hazards in accordance with the post-wide, government developed and approved plans of abatement, taking into account safety and health priorities.  A higher priority for correction will not be assigned to the facilities provided hereunder merely because of this contracting initiative.  The fact that no such conditions have been identified does not warrant or guarantee that possible hazards or that work around procedures will not be necessary, or that facilities as furnished will be adequate to meet the responsibilities of the contractor.

   3.1.1.2 Compliance with OSHA and other applicable laws and regulations for the protection of employees is exclusively the obligation of the contractor and the government will assume no liability or responsibility for the contractor's compliance or non-compliance with such responsibilities, with the exception of the aforementioned responsibility to make corrections in accordance with approved plans of abatement subject to post-wide

priorities.  

   3.1.1.3 No alterations to the facilities shall be made by the contractor without specific written permission from the contracting officer; however, in the case of alterations necessary for OSHA compliance, such permission will not be unreasonably withheld.  The contractor shall notify the contracting officer of any requirement to modify the facilities and shall provide documentation describing in detail the modifications required.

   3.1.1.4 The contractor shall return facilities to the Government in the same condition as received, "fair wear and tear" and approved modifications excepted.

   3.1.1.5 The Government will provide access to the OTC sensitive compartmented information facility (SCIF), when required.

   3.1.2 EQUIPMENT.  The Government will furnish the equipment listed in Section J, Technical Exhibit 7 (GFP Listing) for the contractor's use in performance of this contract.  The contractor shall account for the GFP in the GFP Listing.

   3.1.2.1 The Government will provide the existing stockage of repair parts, supplies, and materials on-hand at the contract effective start date.

   3.1.2.2 The Government will provide the software listed in Section J, Technical Exhibit, and Government Furnished Software.

   3.1.2.3 The Government will provide badge making equipment and supplies.  

   3.1.3 PETROLEUM, OILS, AND LUBRICANTS (POL).  The Contractor shall establish a POL account with the installation POL Accountable Officer.  The Government will provide petroleum, oils and lubricants (POL) for government furnished vehicles used in official contract performance.  The POL point will be designated in the appropriate TR.

   3.1.4  PROPERTY ADMINISTRATION.  The contractor shall provide for the management of the property administration as required by the FAR and in accordance with the approved Property Control Plan.  The Contractor shall be capable of reporting the Continuing Balance System-Expanded (CBS-X), and shall provide a quarterly listing of GFP IAW applicable CDRLs.

   3.1.5 KEYS.  The government will provide the contractor with a marked set of keys to facilities and equipment being used by the contractor in the performance of this performance work statement.  The government will provide or authorize the duplication of keys when requested by the contractor and approved by the Contracting Officer.

   3.1.6 FORMS.  The Government will provide government forms, the electronic media necessary to create the forms, or the necessary approval for forms reproduction, as required for contract performance.  The contractor shall submit written requests for forms to the contracting officer.

   3.1.7 PUBLICATIONS.  The Government will provide publications listed as mandatory in Section 6 of this work statement.

   3.1.8 The Government will furnish limited parking space for contractor employees' privately owned vehicles (POV). Parking areas will normally be adjacent to the government-furnished facilities.  The Government does not warrant the adequacy of such parking areas and said areas are not exclusive for use by the contractor.

   3.2 GOVERNMENT-FURNISHED SERVICES.  

   3.2.1  PERMANENT FACILITIES MAINTENANCE AND REPAIR.  Preventive maintenance and repair of government owned permanent facilities beyond the self-help level.  The contractor will establish a self-help account through Directorate of Public Works and provide self-help preventative maintenance in accordance with Fort Hood regulations.  Unless otherwise required, maintenance will be provided in accordance with Government prescribed maintenance schedule.  The contractor shall notify the contracting officer in writing when repair or maintenance and whether Directorate of Public Works or self-help on permanent facilities is required.

   3.2.2 UTILITIES.  The Government will provide utility services, consisting of natural gas, electricity, air conditioning, sewer, and water, to the facilities located on Fort Hood and other government sites.  The government will maintain utility systems provided in permanent facilities.   The contractor shall provide maintenance to utility systems in temporary (trailer) facilities as required.

   3.2.3 COMMUNICATIONS. The Government will provide Class A telephone communications service and network connectivity for use in contract performance at the existing service level.  Class A telephones have access to local and long distance lines.  The Government will provide fiber connectivity from permanent contractor facilities to the ATEC wide area network.  This connectivity will provide access to the Internet, email and other standard ATEC applications.

   3.2.3.1 The Government will not be responsible for charges for long distance telephone calls made or accepted by contractor personnel that are not for the purpose of conducting official government business.  Communication services will be subject to the standard monitoring requirements of the government telephone network.  See AR 25-1 and FH Regulation 25-5.

   3.2.3.2 The installation, maintenance, repair, and removal of government furnished telephone instruments will be the responsibility of the Government.

   3.2.3.3 The contractor will appoint a  telephone control officer to manage toll and long distance calls IAW AR 25-1 and FH Reg. 25-5.  The contractor shall maintain a monthly listing IAW DA Form 360-E of all long distance calls placed over government lines.  

   3.2.3.4  Requirements for telephone service in excess of that provided by the government must be identified, justified, and approved in advance by the Contracting Officer. 

   3.2.3.5 The contractor may manage and maintain a local area network and personal computers for their internal operations.  The Government will provide this service if the contractor elects not to do it.  These systems shall be accredited IAW CDRL A013 and an Information Assurance Security Officer (IASO) appointed IAW CDRL A014. 

   3.2.3.6  The contractor LAN is connected to the ATEC WAN and as such must be managed IAW configuration and procedural standards of the ATEC WAN.  The contractor shall perform LAN management services for all contractor LAN segments.

   3.2.3.7  Monitor the usage of general application software by the TSC to ensure licensing requirements are met.

3.2.4 Use the Government provided Test Support Contractor Information Management System 

(TIMS) to manage human resources, instrumentation scheduling and tracking, property accountability, and maintenance management or provide equal to or better software at contractor expense that will meet this requirement and provide the Government real-time access to above management data.  Contractor provided system will become Government owned at completion of the contract.

   3.2.5 REFUSE COLLECTION.  The Government will provide refuse collection from garbage collection dumpsters in the contractor occupied areas.

   3.2.6 DISTRIBUTION.  The government will provide pick up and delivery of distribution in accordance with government distribution schedule for official communications on Fort Hood, Texas, received at the OTC central distribution point, i.e., the message center, room 118, Building 91012.  The contractor shall pick up incoming communications addressed to the contractor and deliver outgoing contractor communications to the message center.  Distribution schedule at the message center is established by the Government with notice provided to the contractor.

   3.2.7 EMERGENCY MEDICAL CARE.   Government emergency vehicles and medical personnel may be used in emergency situations affecting contractor personnel whose life may be in danger or suffering unendurable pain.  Government facilities may be used in these instances as the first point of treatment.  Transfer to other than government medical treatment facilities shall be made as soon as possible and as determined by attending medical authorities.  Reimbursement to the Government for emergency treatment will be in accordance with federal statutes and government regulations.

   3.2.8 FIRE PROTECTION.  Contractor operations at Fort Hood, Texas, will be provided fire protection services by the Fort Hood Fire Department.  The emergency telephone number is 117 or 911.  Contractor operations at remote locations will be provided support in accordance with local laws and regulations.

   3.2.9 POLICE PROTECTION.  Contractor operations at Fort Hood, Texas, will be provided security and police protection services by the Fort Hood Provost Marshal's Office.  The emergency telephone number is 911.  Contractor operations at remote locations will be provided support in accordance with local laws and regulations.  The contractor shall not provide any guard services under this contract for work performed within CONUS.   Provision of guard services for work performed OCONUS shall be approved in advance by the contracting officer.   

   3.3 GOVERNMENT FURNISHED INFORMATION.  When required for contract performance, the Government is responsible for providing the following information:

   3.3.1 Radio frequencies for communications equipment.

   3.3.2 Task specific documentation, such as copies of government documents, system specifications and access to System Under Test (SUT), and drawings.

   3.4 DOCUMENTATION, MILITARY STANDARDS/SPECIFICATIONS, AND CONTRACT DATA REQUIREMENTS.  The Contractor may be required to provide special data for particular technical requirements that are in addition to the documents listed in Section C and the Contract Data Requirements List (CDRL). The Government will provide the format and requirements for the special data with the technical requirement. Military standards and specifications will be provided by reference.

   3.5 RESERVATION TO PROVIDE GOVERNMENT FURNISHED PROPERTY AND/OR ASSISTANCE. The Government reserves the right to furnish materials, supplies or equipment necessary for contract performance upon so notifying the Contractor prior to any commitment by the Contractor.

4.0  CONTRACTOR-PROVIDED EQUIPMENT AND SERVICES.  The contractor shall provide all equipment, supplies, facilities, and services not specifically identified as government furnished, but which are necessary to perform contract requirements.  Contractor furnished property and services shall be compatible with existing government systems.

   4.1 PROPERTY.

   4.1.1 FACILITIES.  The contractor shall acquire no facilities or other real estate interest that will be charged to the contract without the prior, written authorization of the contracting officer.

   4.1.2 OFFICE SUPPLIES.  The contractor shall obtain all expendable office supplies and materials required to perform services under this contract.  On-hand materials will be provided to the contractor at start work.  (See Section H Provision entitled "Purchasing Procedures".) 

   4.2 SERVICES.  The contractor shall provide:

   4.2.1 Exterior grounds maintenance within 50 feet of government facilities and GFP provided for contractor use.

   4.2.2 Portable latrine services for GFP that do not have indoor plumbing.

   4.2.3 Potable drinking water for GFF that are not connected to a potable water supply.

   4.2.4 Services to empty portable trash containers from contractor occupied facilities into government provided "dumpsters".  The contractor shall maintain a clean and clear area surrounding the government provided dumpsters.

   4.3 EQUIPMENT.  The contractor shall provide, if not furnished by the Government, all information technology resources (ITR) and copiers required for performance of this contract.

   4.4 CONSERVATION OF UTILITIES.  The contractor shall take all practical measures to conserve government furnished utilities.

   4.5 REPRODUCTION OF DATA ITEMS. Printing shall not be used as a means of reproduction of any of the data items called for under this contract (FAR 8.802).

   4.6 SHIPMENT OF GOVERNMENT PROPERTY. In connection with the Contractor's shipment of property acquired for the Government's account by the Contractor, or property furnished by the Government to the Contractor for use in the performance of the contract, the Contractor will submit an original and three (3) copies of the DD Form 1659, Government Bill (s) of Lading/Export Traffic Release, to the Contracting Officer or authorized representative for property matters. Such request will be made after the Contractor has received the applicable shipping instructions from the Contracting Officer or Property Representative.

   4.7 REDUCED RATES FOR AIR SHIPMENTS. GSA has a contract with an airfreight carrier that provides reduced rates to DOD for air shipments. Contractors performing cost‑reimbursable contracts for DOD are encouraged to use the reduced rates for shipments that are in support of Government business. The policy and procedures governing the use of Government sources in Part 51 of FAR and DFARS apply. Further details on the GSA contract, and a rate schedule, are in the Federal Travel Directory.

5.0  SPECIFIC TECHNICAL REQUIREMENTS.  The contractor shall respond to  specific technical requirements in support of the operational test, investigation and experimentation of the Operational Test Command (OTC). The contractor may be required on an intermittent basis to perform testing, investigation or experimentation in support of combined Developmental and Operational Test, Training Activities, and other Department of Defense (DOD) activities. 

   5.1  TEST SUPPORT.  The contractor shall provide worldwide test support services to OTC.  The term "test" as used herein is a generalized term to mean all operational test, investigation or experimentation. The category of testing effort will be defined in the test TR.  Test support shall be required in accordance with the TR; TIP'd and funded separately from base operations.  The contractor shall identify significant efforts for which it desires to appoint a Project Leader, thereby providing the Government with a single point of contact.  The contractor shall provide the following services and support in many diverse environments and circumstances, ranging from government furnished facilities, such as the permanent facilities at West Fort Hood, Texas, to field test sites located at various CONUS and OCONUS locations and installations, including Fort Hood, Texas. Test may encompass pretest, test execution and post test services that may be broken out separately in the discussion that follows or span the entire gamut of the test effort (i.e. logistics, engineering).    

   5.1.1  PRETEST SERVICES.  The contractor shall provide pretest services to include:

   5.1.1.1  ENGINEERING. As required, engineering tasks apply to pretest services. (See Task 5.3)

   5.1.1.2  MAINTENANCE. As required, maintenance tasks apply to pretest services. (See Task 5.4)

   5.1.1.3  LOGISTICS. As required, logistics tasks apply to pretest services. (See Task 5.4)

   5.1.1.4  TEST PLANNING.  The contractor shall provide pretest support, as required, to include:

   5.1.1.4.1  Prepare data management plans (DMP), programs of instruction (POI), data dictionaries, draft system evaluation plans (SEP), draft event design plan (EDP), and draft detailed test plans (DTP) in accordance with the TR.  (CDRL 8 and associated DIDs).

   5.1.1.4.2  Planning and coordination of test instrumentation, communications (including frequency allocation requests), software, logistical support, and administrative test support requirements.

   5.1.1.4.3  Review Government provided outline test plans (OTP) and draft tests plans and provide comments to the Government to include performance risk assessments on contractor support reflected in the OTP.

   5.1.1.4.4  Provide performance risk assessments and other potential problem areas to the Government on the support required to execute draft test plans.

   5.1.1.4.5  RESOURCE AND TIME MANAGEMENT.  Program and maintain a master calendar, top level status, expenses, and milestones of all tasks under assigned TR IAW CDRL 9 & 10.  Report current program schedule in the form of Gantt charts or other suitable format to illustrate the proper interdependencies of major program milestones and to show work progression at technical meetings.

   5.1.1.4.6  Identify instrumentation availability, conflicts and reserve instrumentation for test support. Be capable of proving status of instrumentation kits, both as to configuration and availability.

   5.1.1.4.7  Provide a weekly status report IAW CDRL A004.

   5.1.1.4.8  Provide a monthly  progress and financial report to convey technical progress, 

financial status, planning, action items, travel activities and related details of assigned TR's accomplishments IAW CDRL A001.

   5.1.1.4.9  GOVERNMENT APPROVALS.  Seek Government approval  of contractor proposed value-engineering efforts.  Approved VE efforts shall be tracked in the monthly report showing costs expended and progress made, if any.  See FAR Part 48.

   5.1.1.4.10 INSTRUMENTATION CERTIFICATION.

   5.1.1.4.10.1  Prepare and submit a draft instrumentation test certification plan that demonstrates

the instrumentation is compatible with operational test requirements. 

   5.1.1.4.10.2  Provide Verification and Validation (V&V) support of new or modified weapon simulation methodologies and software modules.

   5.1.1.4.10.3  Provide System Integration Testing (SIT) support to verify end-to-end performance of data collection and reduction systems, and adequacy of data reduction quality control procedures.

   5.1.1.4.10.4  Maintain configuration management of all software, firmware, and mechanical, electrical, and signal interfaces to ensure certified systems maintain certification throughout the conduct of each test or experiment.  Document the overall system configuration at the start and any changes during the course of each test or experiment.

   5.1.2  TEST EXECUTION SERVICES.  Test support ranges from limited logistics support to integration of multiple instrumentation systems with an abundance of equipment, materials, supplies, and manpower resources.  IAW TR/TIP  procedures, the contractor shall provide the following test support:

   5.1.2.1  INITIAL SETUP.

   5.1.2.1.1  PERSONNEL.  Provide personnel, from permanent workforce or by augmentation, required to perform TR responsibilities.

   5.1.2.1.2  LOGISTICS.  Provide logistical support, to include GFP, required to perform TR responsibilities.

   5.1.2.1.3  INSTRUMENTATION.  Provide instrumentation support required to configure, transport, install, calibrate, operate, maintain, remove, and recover instrumentation systems used in support of the test and execute automated and manual data collection requirements.  (TE#2 and TE#7).

   5.1.2.1.4  Radio Frequency (RF) COMMUNICATIONS SUPPORT.

   5.1.2.1.4.1   Install, maintain, operate, program, and remove test support tactical and non-tactical RF communications systems, other than commercial telephone equipment and service.  Systems may be located in buildings, vehicles, or other locations.

   5.1.2.1.4.2  Apply both a theoretical and applied background to radio frequency (RF) design.  Recommend new applications, modifications, measure MAIS RF parameters, troubleshoot RF systems/subsystems and advise the Government regarding RF matters.

   5.1.2.1.5  DATA SUPPORT.  The contractor shall be responsible for data management, from data collection through data analysis, along with associated planning and training when required. Data support may also include support to the ATEC evaluator. This may include, but not limited to, any of the following:

   5.1.2.1.5.1  Planning and executing data collection, to include forms design and development. 

   5.1.2.1.5.2  Data security and control across all platforms, both manual and electronic to include appropriate protection and recovery from electronic viruses during all phases of the test.

   5.1.2.1.5.3  Data examination, quality control, and formatting.

   5.1.2.1.5.4  Data transmission.

   5.1.2.1.5.5  Planning and executing data reduction.

   5.1.2.1.5.6  Database design and development.

   5.1.2.1.5.7  Database packaging and documentation.

   5.1.2.1.5.8  Design and development of data dictionaries.

   5.1.2.1.5.9  Transcription services to include video, audio, and manual data.

   5.1.2.1.5.10  Data library services.

   5.1.2.1.5.11  Data Authentication Group (DAG) support.

   5.1.2.1.5.12  Computer programming.

   5.1.2.1.5.13  Applications development.

   5.1.2.2  INFORMATION TECHNOLOGY (IT) SUPPORT.  As required, the contractor shall be responsible for operation, and administration of servers, such as designated web servers and Data servers used in support of tests. 

   5.1.2.2.1  The contractor shall maintain and provide information such as, data flow diagrams, source codes, technical documents, and information technology resource requirements in support of Information Readiness Reviews (IRRs) as outlined in ATEC Reg. 25-1.

   5.1.2.2.2  Information assurance security will be maintained at all times and shall be in accordance with regulations outlined in Section C, paragraph 6.0.

   5.1.2.2.3  All servers must be properly registered and must maintain appropriate certifications at all times in accordance with security regulations in Section C, paragraph 6.0.

   5.1.2.3  FIELD MAINTENANCE.  The contractor shall provide instrumentation and GFP maintenance, recovery, services, and support to include battery charging at field and non-field locations.

   5.1.2.4  SUPPLY.  The contractor shall provide supply services and support to fulfill technical requirements, to include, but not limited to:

   5.1.2.4.1  Expendable supplies.

   5.1.2.4.2  Maps and other topographic aids.

   5.1.2.4.3  Training aids, including support from the Fort Hood Training AudioVisual Support Center (TASC).

   5.1.2.4.4  Place, maintain and remove GFP portable buildings.  This includes:

   5.1.2.4.4.1  Open, close and secure facilities in accordance with the TR .

   5.1.2.4.4.2  Configure facilities with equipment and supplies as required by the TR.

   5.1.2.4.4.3  Installation, service, repair and removal of air conditioners and heaters in portable/temporary buildings.

   5.1.2.4.4.4  Installation and removal of electrical hookups from test equipment and temporary buildings to government provided and designated electrical power drops.

   5.1.2.4.5  Place, service and remove chemical latrines.

   5.1.2.4.6  Install, maintain and remove GFP property. (TE#7).

   5.1.2.4.7  Design, fabricate, install, and remove signs.

   5.1.2.5  TEST SUPPORT OPERATIONS CENTER (TSOC).  As required by the TR,  the contractor shall install, maintain, and remove the TSOC. The TSOC may be a fixed or mobile building, trailer, tent, or vehicle.  The TSOC requirements will vary for each test.

   5.1.3  POST TEST SERVICES.  The contractor shall provide post-test support, IAW the applicable TR, to include such actions as:

   5.1.3.1  RECOVERY MAINTENANCE.  Provide de-installation, recovery maintenance and restock all GFP used in support of testing.  All GFP shall be reconditioned or restored to an operational status or condition prior to closure of the applicable TR. A cost estimate of this effort shall be included in the test support TIP.

   5.1.3.2  POST TEST DATA MANAGEMENT FUNCTIONS.   Ensure that all data meets the requirements of the test team prior to passing the data to the Government.

   5.1.3.2.1  Document and finalize data for archival and turn-in to the Government. (CDRL A14).

   5.1.3.2.2  Prepare draft systems  evaluation reports (SER), draft test data reports (TDR), and draft test reports. (Applicable CDRL and associated DID, AR 73-xx, DA PAM 71-3, DA PAM 70-21, ATEC PAM 73-1).

   5.1.3.2.3  Prepare after action reports. (CDRL A008, A009, and A011).

   5.2   TECHNICAL SUPPORT:

   5.2.1  DOCUMENTATION REQUIREMENTS:

   5.2.1.1  TSC IMPLEMENTATION PLAN (TIP).  Prepare TIP's in response to TR's and in accordance with CDRL A002 and Section H entitled Technical Requirements Procedures . 

   5.2.1.2  THE TEST OPERATIONS AND IMPLEMENTATION PLAN (TOIP).  Maintain and update the TOIP in accordance with the data item description (CDRL A0015).

   5.2.1.3  DATA STRUCTURE DOCUMENTS.  Provide a system to develop and maintain an instrumentation and data structure document for each engineering test support TR.

   5.2.1.4  INSTRUMENTATION.  Provide installation drawings and alignment, test, and operational procedures.

   5.2.1.5  DOCUMENT ARCHIVING.  All instrumentation development and test support documents shall be stored electronically in the PCDOCS on-line database or electronic archives.  Exceptions shall be noted and approved by the Government.

   5.2.1.6  TECHNICAL INFORMATION CONTROL CENTER (TICC). The contractor shall inventory, operate and maintain the technical information control center TICC at West Fort Hood, Texas.  The TICC shall contain the following information, as well as any other information later designated by the Government.

   5.2.1.6.1  The contractor’s policies, methodologies and all CDRL documents submitted for this contract.

   5.2.1.6.2  Technical information, manuals, drawings, and specifications for all commercial GFP used and maintained by the contractor.

   5.2.1.6.3  Documentation for all instrumentation systems, subsystems, and modules, including instrumentation under development.  Documentation shall include up to date engineering data, maintenance manuals, installation manuals, operations manuals, and programming manuals, as appropriate. (CDRL A0011 and associated DID).

   5.2.1.6.4  Copies of all documents produced by the contractor in contract performance.

   5.2.1.6.5  Military/commercial standards, technical manuals, appropriate technical bulletins, and other technical publications or documentation pertaining to contract performance or the operational testing mission in general.

   5.2.1.6.6  Master copies of all software and software documentation. Modifications to the existing instrumentation systems and equipment shall be documented within 90 days of modification. Operator, maintenance, and software manuals for all in-house developed instrumentation systems or equipment shall be available for use prior to the equipment being put into use.   

   5.2.1.6.7  The contents of the TICC are the property of the Government.  The Government shall have unlimited access to the TICC. When required, the contractor shall provide technical information from the TICC to the Government, to include but not limited to photocopies, blueprints, and data on electronic media.

   5.2.1.6.8  Documents required to maintain, operate, install, or otherwise required to support test execution shall be complete in final or near final form in time to provide necessary training materials for use by test execution and support personnel. Preparation of draft documentation shall be complete within 90 days after test conclusion. Final documentation  shall be completed within  one year.

   5.2.1.6.9  The contractor shall provide the Government an electronic file of all documents and drawings held at the TICC at the end of each performance  year.

   5.2.1.6.10  The contractor shall maintain the existing Instrumentation Catalog of all GFP instrumentation on electronic media,  incorporate descriptions of new instrumentation into the electronic version of the Instrumentation Catalog and provide the COR a copy within 90 days of receipt/acceptance of new instrumentation. 

   5.2.2  OTHER SERVICES.  The contractor shall provide drafting, technical writing and other services, supplies and equipment necessary to produce and maintain required documentation.   The contractor shall make maximum and efficient use of the automatic data processing equipment, software, networks provided as GFP as these items inherently contain documentation and drafting standards and forms.

   5.2.3  METHODOLOGY AND ANALYSIS.

   5.2.3.1  METHODOLOGY DEVELOPMENT AND DOCUMENTATION.

   5.2.3.1.1  ANALYZE MAIS ALGORITHMS AND DEVELOP TECHNICAL NOTES. The contractor shall possess the capability to develop draft command Technical Notes on assigned and prioritized topics for Government approval. CDRL A007.

   5.2.3.2  TEST OPERATING PROCEDURES AND METHODOLOGY (TOPMs).  The contractor shall possess the capability to develop draft command Test Operating Procedures and Methodology (TOPM) documents on assigned and prioritized topics for Government approval. CDRL A0007.

   5.2.3.2.1  DEVELOP DRAFT TEST PLANS.  The contractor shall possess the ability to develop draft Test Plans on assigned specific tests.  The draft Test Plan developed shall address all test requirements, conform to government provided policy, technical documentation requirements, inclusion of initial draft review comments, and specific guidance for each specific test assigned.  

   5.2.3.2.2  DEVELOP DRAFT TEST REPORTS.  The contractor shall possess the capability to develop  draft Test Reports on assigned specific tests.  The Draft Test Report developed shall address all test requirements  to conform to government provided policy, technical documentation requirements, inclusion of initial draft review comments, and specific guidance for each specific test assigned. 

   5.2.3.2.3  DEVELOP AND CONDUCT MAIS TRAINING COURSE.  The contractor shall develop, maintain, and conduct a Mobile Automated Instrumentation Suite (MAIS) training course for all the various aspects of the MAIS system.  The contractor shall provide a course agenda and a synopsis of the course.  The published course materials will be developed in the form of briefing slides and more detailed reference manuals for students.  All course material will be provided to the Government for approval in electronic form.  Instructors will be trained to instruct on all components of MAIS in a professional and effective manner that will provide the student with an understanding of MAIS and the test team's role during an RTCA test, as required.  The contractor shall provide and review student evaluations and conduct after action reviews (AARs) with the Government after each course in order to identify problems and to increase the effectiveness of the course.

   5.2.3.3  ANALYTICAL SUPPORT AND STUDIES.

   5.2.3.3.1  SUPPORT VV AND A AND SIT .  The contractor shall assist and support in the 

Verification, Validation, and Accreditation (VV&A) and System Integration Testing (SIT) of Systems Under Test (SUT).  The government will provide technical guidance to the contractor throughout the test . The contractor's support may include software code analysis, test plan development, and documentation.  During VV&A and SIT test execution, the contractor support shall be continuously open to Government review to include data (electronic, manual, photographic, drawings, etc.) collection, reduction, management, and analysis. 

   5.2.3.3.2  PERFORM FUTURE INTEGRATION.  The contractor shall analyze software code/interfaces in order to identify interface issues or integration discrepancies residing with the current software code, documentation, and/or actual system performance.  Findings and recommended corrective action(s) will be documented, and upon government approval, accomplished.  Software corrections for configuration controlled systems will be approved by the OTC Configuration Control Board (CCB), documented, and integrated back into the software.

   5.2.3.3.3  FUTURE CAPABILITIES TO SUPPORT IDENTIFIED TEST REQUIREMENTS.  The contractor shall research future capability required to support testing, to include feasibility studies and recommended courses of action  The contractor shall analyze current and (potential) future requirements to assess the possibility of integrating increased/additional capability  into the current system(s).  The documented research and analysis shall contain recommendations for creating or adapting current methods to accommodate future requirements.  The contractor shall not pursue research beyond identification without Government approval. 

5.2.3.3.4 PERFORM DATA ANALYSIS.  The contractor shall perform analysis of data provided.

   5.2.3.4  MODELING & SIMULATION DEVELOPMENT SUPPORT

   5.2.3.4.1 DEVELOP SCENARIOS TO SUPPORT TEST REQUIREMENTS. The contractor shall possess the capability to accomplish scenario development to include but not be limited to scenario support packages, time order event lists, master event list, and simulation databases in accordance with the specific needs of a test as specified in the written guidelines established by the TR. Contractor shall develop the capability to accomplish scenario development using automated scenario generation tools when these tools become available.

   5.2.3.4.2  PROVIDE MODELING/SIMULATION / INSTRUMENTATION / INFORMATION TECHNOLOGY (MSI2) INTEGRATION SUPPORT TO TEST DIRECTORATES.  The contractor shall possess the capability to provide flexible, individual support to selected test programs to assist the test teams in MSI2 planning, coordination, and use. This capability includes but is not limited to providing technical advice on MSI2 issues to the test officer. The contractor shall possess the ability to write draft MSI2 plans in support of specific tests, and participate in meetings of the test team and AST as the MSI2 coordinator.

   5.2.3.4.3  CONDUCT FEASIBILITY STUDIES FOR MSI2 DEVELOPMENT.  The contractor shall possess the capability to conduct feasibility studies as required by the TR to define future MSI2 requirements and identify MSI2 capabilities and shortfalls, and shall provide recommendations to the Test Technologies Working Group (TTWG) for procurement and development of MSI2. These studies will be conducted biannually to serve as an update to the OTC MSI2 strategic plan.

   5.2.3.4.4  CONDUCT TECHNICAL RESEARCH FOR MSI2 FEDERATION DEVELOPMENT.  The contractor shall possess the capability to develop draft plans for MSI2 federations to support operational testing. The target MSI2 federation will be a distributive interactive simulation (DIS) and high-level architecture (HLA) compliant suite of models, simulations, and instrumentation which provides a robust operational environment for systems under test, and provides automated data collection, reduction, and analysis tools. The contractor may be required to conduct oral presentations of required contractor deliverables to government representatives in accordance with the TR.

  5.2.3.4.5 OPERATION OF THE OTC SIMULATION BATTLESPACE LAB.  The contractor shall possess the capability to provide subject matter expertise required to expand the capabilities of the technology lab. Current capabilities include scenario generation and support of digital training and testing events. Additionally, the expanded technology lab will research new MSI2 technologies, explore alternative MSI2 solutions, test and integrate MSI2 federates, and produce viable federations of MSI2 for specific operational tests.  Additional functions of the lab include digital exercise facility support, conducting test scenario rehearsals, and conducting verification and validation (V&V) events.

  5.2.3.4.6  OPERATE  AND MAINTAIN STORM M&S IN SUPPORT OF TESTS AND STORM-RELATED TRAINING. The contractor shall possess the capability to perform interoperability programming and connectivity testing with other M&S. The contractor shall operate and maintain STORM during all related test and training events. The contractor may recommend further development of STORM capabilities. See TE #19
   5.2.4  TACTICAL SIMULATION (TACSIM/IMASE)

   5.2.4.1  The contractor shall provide systems analysis/programming, intelligence analysis, 

database administration/definition/construction, and computer/communication operations and support for operational testing of the ASAS and/or other systems; and for the migration of the TACSIM system to IMASE (Intelligence Modeling and Simulation for Evaluation). 

   5.2.4.1.1 Using the Government provided scenario, the contractor shall design, develop, implement, test, document and maintain databases and modeling software systems used in the operational test effort. 

   5.2.4.2  TACSIM SOFTWARE DEVELOPMENT. The contractor shall develop and/or modify TACSIM simulation or modeling-related software for use in the ASAS RWS.  Software may include DEC VAX VMS/ALPHA and/or UNIX/Solaris systems, FORTRAN, C, C++, ORACLE and other languages. Developed or modified software would include, but not limited to,  simulation of combat force structure, intelligence collection systems, data collection/display/analysis, and interfaces with other systems.

   5.2.4.3  IMASE SOFTWARE DEVELOPMENT. The contractor shall develop/migrate TACSIM to IMASE using Microsoft Windows 2000 client/server environment, Microsoft Visual C++, Visual Basic development software, and Sequel Server database.  This migration work will include redesign/programming of entity-level simulation to function in an HLA-structured environment without degradation of current capabilities.

   5.2.4.4  TACSIM and IMASE software, databases, scenarios, and related files are under configuration management as set forth in C.5.1.1.4.13. 

   5.2.4.5  COMPUTER/COMMUNICATIONS SYSTEMS ADMINISTRATION. The contractor shall provide system administration management for designated TACSIM/IMASE computer/ communications systems.  This includes responsibility to configure systems for maximum performance, establishing user accounts, passwords, privileges, implement software updates/changes, data backups, disk/tape inventories, and other related functions. 

   5.2.4.6  TACSIM COMPUTER OPERATIONS. The contractor shall provide daily sustaining operations support, including but not limited to, starting and stopping systems, data backups, operator preventative maintenance, etc. 

   5.2.4.7  TACSIM SCENARIO DEVELOPMENT.  The contractor shall develop TACSIM/IMASE scenarios in accordance with the specific requirements of  tests specified  by the government.

   5.2.4.8  TACSIM SIMULATION.  The contractor shall run/execute/control TACSIM/IMASE related simulations systems (TACSIM Intelligence Query System (TIQS), Intelligence PAWS Advanced Graphics Environment (IPAGE), and Transmission File Builder (TFB), IMASE). This includes, but is not limited to, test, analyze, and audit input/output messages and databases for accuracy.  

   5.2.4.9  TACSIM COMMUNICATIONS. The contractor shall run, execute, control communications support processor (CSP) software/hardware systems in support of simulation activities.  Perform system management functions, configure CSP system and communications lines, and perform all operator functions during development cycle, test, and posttest operations.

   5.2.4.10  TACSIM QUALITY CONTROL.  The contractor shall provide quality assurance and control of software, scenarios, and databases.

   5.2.4.11  TACSIM VV&A. The contractor shall perform tasks to support verification, validation, and accreditation (VVA) of simulation for operational testing.  Provide/develop documentation necessary to meet VVA requirements for simulation support to operational testing.

   5.2.4.12  TACSIM SOFTWARE TESTING. The contractor shall conduct User Acceptance Tests (UAT) to insure developed/modified software tasks meet tester requirements.

   5.2.4.13  TACSIM DOCUMENTATION. The contractor shall provide software documentation, user manuals, and developed software will be in accordance with the applicable DOD Manual . 

   5.2.4.14  TACSIM SECURITY CLEARANCE.  All contractor personnel associated with the TACSIM/IMASE task must possess and maintain TOP SECRET security clearances with access to sensitive compartmented information (SCI) and COMSEC/Crypto information. 

   5.2.4.15  TACSIM FACILITY/EQUIPMENT.  The Government will provide workspace, furniture, access to classified reference material, and necessary computer/communications equipment in a Secure Compartmented Information Facility (SCIF).   

   5.3  ENGINEERING.   Provide technical services,  design, and develop software and instrumentation prototype in accordance with the technical requirement.  Services may range from reconfiguring bracketry to mount instrumentation, adapting existing instrumentation to meet new test requirements, to designing new instrumentation to collect data from new weapons systems.

   5.3.1  SYSTEM ENGINEERING.  The contractor shall provide the following systems engineering services:

   5.3.1.1  Ensure nonelectromagnetic interference of instrumentation.

   5.3.1.2  Perform instrumentation requirements analysis including instrumentation design, integration and consolidation as required by the Technical Requirements.  This includes, but is not limited to  state of the art digital technology, video images systems and audio systems.  Manage the evolution of the OTC instrumentation suite.

   5.3.1.3 Recommend disposal of obsolete instrumentation.  Recommend and develop instrumentation system upgrades and modifications and prepare requirements and specifications for miniaturization, consolidation or ruggedization of existing instrumentation or components. Recommend replacements.

   5.3.1.4  As required by the TR, conduct and report acceptance testing of contractor developed and contractor modified instrumentation and interface equipment. 

   5.3.1.5  The contractor must stay abreast of  the  new instrumentation technology.

   5.3.1.6  Test, assess and demonstrate the operational capability, interface and life cycle sustainment of newly acquired and modified instrumentation hardware and software.  Test plans and reports shall be IAW CDRL A007/8/9.

   5.3.1.7  Provide engineering evaluations, feasibility assessments and trade-off analysis of new products, ideas and requirements IAW CDRL A0010.

   5.3.1.8  Operate, maintain, and develop upgrades for the Mobile Instrumentation Test Bed. 

   5.3.2  DESIGN ENGINEERING.  As required by the TR the contractor shall provide instrumentation design engineering services and support to include:

   5.3.2.1  Provide Design Engineering services for electrical and electronic, mechanical, firmware, drafting and engineering lab developments in support of operational testing.  Services shall include proposing, developing, and designing improved performance and operational capabilities for new and modified instrumentation and communication links, equipment, systems, hardware, firmware, and mechanical brackets and enclosures. Design and document the installation of hardware for test vehicle and player configurations.  For aircraft, provide the data necessary to obtain Airworthiness Certification.  Design support required to maintain a viable design services section, to include those activities that are required for day to day activities.

   5.3.2.2  As required in the TR, design, develop, fabricate, prototype, test, integrate, and document, installation hardware, system modifications, and system developments in support of overall OTC test initiatives. 

   5.3.2.3  Recommend new instrumentation targeted to replace existing instrumentation or to meet planned OTC instrumentation requirements.  

   5.3.2.4  Be capable of accomplishing design, upgrade and fabrication of circuit boards, electro-mechanical interfaces, bracketry, cables, environmentally safe enclosures, and perform EMI/EMC and environmental testing to support instrumentation requirements.  Associated developments concerning cables, systems, and environmental housing and enclosures shall require EMI/EMC and environmental testing. 

   5.3.2.5  Provide drafting services and solid modeling of mechanical components using

CAD/CAM to develop design documentation.  Documentation shall be capable of supporting either in-house production or production by an outside source.

   5.3.2.6  Maintain the capability to design, fabricate, and test engineering models and prototypes, to include environmental and electro-magnetic interference analysis and compatibility testing; firmware and software integration; electro-optics and laser alignment, development, and integration; and instrumentation certification.

   5.3.2.7  As required , conduct and report engineering evaluations, feasibility studies, and trade-off analysis and demonstrations of new hardware and firmware products, technical ideas, and concepts.  .

   5.3.2.8  Prepare acceptance test plans and reports and develop and conduct acceptance tests on externally developed instrumentation systems and components as well as internal instrumentation systems and components that require modifications.  Certification testing shall be accomplished for modifications to existing instrumentation and for items that are newly acquired or contracted.   

   5.3.2.9  Develop systems upgrade and modification plans, prepare detail technical specifications and design instrumentation modifications and upgrades to maintain and enhance system performance and to meet test specific requirements.

   5.3.3  SOFTWARE DEVELOPMENT. As required by the TR, the contractor shall:

   5.3.3.1  Provide software development and documentation for new and existing instrumentation systems and equipment.

   5.3.3.2  Provide software documentation IAW CDRL A014.

   5.3.4  INFORMATION TECHNOLOGY MANAGEMENT.

   5.3.4.4.1  Maintain and utilize an integrated automated information system to facilitate Property Management, Maintenance Management, and Resource Scheduling and Tracking (RST) or maintain and use the provided Test Support Contractor Information Management System (TIMS) software developed by OTC.  Technical Exhibit.  (TIMS encompasses the following COTS applications CADEXNet  for drafting,  PCDOCS for documentation control, CCC Harvest for software configuration control, Winnabago for electronic library management and  MetCal for TMDE calibration scheduling and standards, and a TSC developed instrumentation management software.  Use maintenance management and property book information to feed the Resource Tracking Module (RST) of the IMS to determine availability and to schedule that property for test support) . If TIMS is the selected AIS complete the Maintenance Management module of the software and fine-tune the completed modules within 24 months of contract award.

   5.3.5  CONFIGURATION MANAGEMENT.  The contractor shall provide and maintain configuration management and documentation for  all instrumentation systems not designated as configuration controlled.   The contractor shall develop and implement a configuration management process. The configuration management process shall include provisions for notification of the Government, and government attendance at, all contractor configuration management meetings.  The contractor shall not modify, enhance, or change existing system configuration without the written approval of the Contracting Officer.  The Government will make final review and acceptance of the configuration management process and any subsequent changes.  Changes to the configuration management  process shall be submitted to the Contracting Officer not later than ten (10) working days prior to the effective date of the change.

   5.4  LOGISTICS.

   5.4.1    GENERAL MAINTENANCE REQUIREMENTS.

   5.4.1.1  Provide maintenance management of all equipment assigned to the contract.

   5.4.1.2  The maintenance management system shall track and report all GFP inventory actions, TMDE Calibration status, and maintenance actions in a manner that captures the average cost of repairs (labor and parts)and reports equipment requiring maintenance.  

   5.4.2  INSTRUMENTATION MAINTENANCE.  

   5.4.2.1  Provide electronic equipment maintenance and fabrication services. 

   5.4.2.2  Provide GFP maintenance services and support at field locations for pre-test, test, and post-test mission requirements.  Field locations may be at Fort Hood or other CONUS or OCONUS locations.  Time limits and constraints will be established in specific TR.

   5.4.2.3  Provide depot repair down to component level.  Obtain government approval before repair of equipment not under warranty.

   5.4.2.4  Provide instrumentation battery maintenance services.  Provide a contractor’s maintenance and storage plan designed to minimize memory effect in NICAD batteries and ensure a normal life cycle for all instrumentation batteries.  Disposal shall be in accordance with federal, state, and installation hazardous waste disposal procedures.  

   5.4.2.4.1  Seek Contracting Officer approval regarding actions that could lead to component 

salvage operations (cannibalization). 

   5.4.2.5  CALIBRATION SERVICES.  Ensure Test, Measurement, and Diagnostic Equipment (TMDE) is

maintained and calibrated IAW the Army Test, Measurement, and Diagnostic Equipment Program.  The TMDE that is not in use shall be placed in administrative storage.  Provide a plan for storage and bringing TMDE out of storage and into serviceable condition.

   5.4.3  AUTOMOTIVE MAINTENANCE AND MOTOR POOL OPERATIONS. Provide maintenance and motor pool operations for automotive items in the GFP List (TE#7), to include, but not limited to:

   5.4.3.1  Vehicle and equipment storage, and motor pool parking.

   5.4.3.2  Vehicle dispatch procedures IAW DA PAM 738-750, The Army Maintenance Management System  (TAMMS) to support base and test operations. 

   5.4.3.3  Vehicles shall be dispatched within 3 hours for routine requests made during the normal duty day.

   5.4.3.4  Vehicles shall be dispatched within 30 minutes for emergency requests made during the normal duty day.

   5.4.3.5  Vehicles shall be dispatched within 90 minutes for emergency requests made during non-duty hours.

   5.4.3.6  Submit monthly fuel and mileage reports on all vehicles, both GFP and leased vehicles. (CDRL A001,  and associated DIDs).

   5.4.3.7  Maintain records that reflect inspection, service, repairs, and related costs for each item of equipment IAW FAR 45.5 and applicable technical manuals.  When an estimate for repair of equipment exceeds the maintenance expenditure limit or 60 percent of replacement value, provide documentation and request disposition instructions from the Government.

   5.4.3.8  Perform preventative maintenance checks and services for vehicles/ equipment and maintain documentation in accordance with  applicable technical manuals.

   5.4.3.9  Submit all maintenance job orders for Directorate of Logistic work to the Government for funding and approval prior to evacuation of equipment to installation maintenance facilities.

   5.4.3.10  Maintain technical manuals for all assigned vehicles/equipment to include operator, repair, lubrication orders, technical bulletins and parts manuals in the motor maintenance area.  A master copy of all manuals shall be placed in the Technical Information Control Center (TICC).

   5.4.3.11  Provide maintenance, through depot level, for nonstandard commercial vehicles and 

equipment.  Vehicles and associated equipment shall be maintained in operational ready condition.  

   5.4.3.12  Provide vehicle battery maintenance services to meet the requirements of this contract.  Batteries shall be maintained in accordance with applicable technical manuals or documents.  Disposal shall be in accordance with federal, state, and installation hazardous waste disposal procedures.

   5.4.3.13  GFP MAINTENANCE.  The Contractor shall provide all maintenance services and support for all remaining items in the GFP List (TE#7).

   5.4.3.14  SENSITIVE ITEM STORAGE.  The contractor shall operate a Sensitive Item Storage Area IAW AR 190-11, AR 190-31 and Fort Hood guidance for the purpose of storing sensitive items.  Sensitive Item storage will normally be of short duration for the purpose of instrumentation development and/or testing.  The Sensitive Item Storage Area is equipped with JSIDS and is capable of functioning as an arms room.  Although storage of weapons for test use is rare and historically considered a Government inherent function, the contractor may be required to accommodate the Government's posting of military guards and other related activities IAW AR 190-11, AR 190-31 and applicable Fort Hood guidance.

   5.4.4  TRANSPORTATION SERVICES.

   5.4.4.1  Provide packaging, shipping, and receiving services utilizing the most efficient and economical modes of transportation.  The Installation Transportation Office (ITO) is the preferred means of transportation.

   5.4.5  SUPPLY SERVICES.

   5.4.5.1  Provide quality and responsive supply support in accordance with the approved Property Control Plan.

   5.4.5.2  Provide both consumable and durable supplies (Class II-V and class IX) as needed. 

Class V is limited to pyrotechnics, simulators, and blank ammunition required to simulate force-on-force engagements. 

   5.4.5.3  Make available training aids and devices and other required support from the Fort Hood Training Audio-visual Support Center (TASC).  Maintain the monthly TASC Bulletin and Volumes I and II of the FH TASC Catalog.

   5.4.5.4  Provide logistics, supply planning, and operational support to sustain test operations.  This support includes, but is not limited to, copier paper, toner, and other administrative supplies.  Establish an account with the GSA Customer Support Center.

   5.4.5.5  Obtain repair parts, spares, and raw materials to meet the requirements of this contract. 

Items having a history of high demand or long lead-time may be stocked at a higher level than other supplies. 

   5.4.6  UNIFORMS.

   5.4.6.1  Repair, store, issue, and replace uniforms worn by contractor employees in accordance with OTC policy and the contractor's approved uniform policy

   5.4.6.2  Inspect, store, and provide uniforms for Government test team members in accordance with OTC policy. 

   5.4.7  PROPERTY CONTROL.

   5.4.7.1  Be responsible and accountable for GFP in accordance with applicable FAR 45.5. 

   5.4.7.2  Maintain the GFP master list.  Report all changes to the GFP master list in the monthly

report and provide an electronic copy IAW CDRL A001.

   5.4.7.3  Identify and dispose of obsolete and unused GFP. Discuss disposal candidates with the Government.  The Government reserves the right to make the final disposition decision. IAW DoD Management Reform Memorandum Number 5 (MRM #5) dated October 22, 1997

   5.4.7.4  Initiate actions through the COR and the Government Property Administrator to replace all lost, damaged, or destroyed GFP in accordance with the contractor's approved property control plan.

   5.4.8  FABRICATION SERVICES.

   5.4.8.1  Provide fabrication services for maintenance and repair of equipment, prototypes, piece parts, components, submodules, engineering modifications, and configuration changes to instrumentation systems, non-developmental items, development of experimentation items, and in support of test requirements.

   5.4.8.2  The Contractor shall operate a machine shop utilizing tools such as: CNC Milling machines, drill presses, band saws, metal brake, metal shears, metal lathes, and rotary punches.  The contractor shall operate gas, arc, tig and mig welders.  The contractor shall also maintain and service machine and carpentry shop equipment.

   5.4.8.3  The contractor shall have the capability to machine or build instrumentation enclosures and mounting hardware.  The contractor shall have the capability to do limited production quantities of contractor designed items.  

   5.4.8.4  The Contractor shall have the ability to build shipping crates, framing, cabinetry, and signs.

   5.4.9  INCIDENTAL SERVICES.

   5.4.9.1  Provide maintenance transportation, test site positioning, electrical hook 

up/disconnection, and removal of GFP portable buildings and trailers. 

   5.4.9.2  ANTENNA TOWER SERVICES.  Perform, document, and report relocations, inspections and maintenance on fixed, mobile, and commercial tower and antenna systems.  Tower sites are listed at TE 10.  Equipment inspections and maintenance shall be performed according to applicable technical specifications and manuals, and in compliance with applicable federal, state, and local statutes and regulations.

   5.4.9.3  Maintain grounds surrounding GFP facilities, to include test sites, in a clean, safe, and operational condition.  Maintain grass out to 50 feet around all GFP facilities . Grass shall be maintained to a height of no more than 4 inches.

   5.4.9.4  Perform routine self-help maintenance on all GFP facilities. 

   5.4.9.5  Provide sustaining and on-call maintenance for transportable and fixed test facilities before, during, and after tests.  This maintenance includes, but is not limited to fabrication, electrical, air conditioning, and heating.

   5.4.9.6  Provide portable latrine services for government facilities utilized by personnel when indoor plumbing has not been provided.

   5.4.9.7  Provide potable drinking water for buildings and work sites that are not connected to a potable water supply system.

   5.4.9.8  Empty portable trash containers from contractor occupied facilities to government-provided dumpsters.  Maintain a clean and clear area around the dumpsters.  Practice measures to conserve government-furnished utilities in accordance with FH Reg. 420-9.

   5.4.10  SPECIAL EVENT SUPPORT.  The contractor shall provide instrumentation display and GFP support to special events such as Civic Leaders' Day, Testers Hall of Fame Ceremonies, Organization Days, and Changes of Command.   Provide VIP and new Government personnel orientation briefings of contractor operations or contract special interest areas of the audience. Provide vehicles and operators to move visitors and test personnel in and around test sites on a scheduled basis.  

6.0  APPLICABLE DOCUMENTS.  The following listed documents, except for paragraph 6.6, form a part of this PWS.  Where the requirements of these documents conflict with the PWS, the PWS shall govern.  Unless a specific date of issue or revision is cited, the issue according to the current DODISS is the cited document.

6.1  MILITARY STANDARDS (MIL-STD) and MILITARY SPECIFICATIONS (MIL-SPEC)


None except as listed in paragraph 6.7

6.2  DOD REGULATIONS/DIRECTIVES/MANUALS.  The following documents are available at website: http://www.osd.mil.dodicss/directives/dir7.html or http://www.osd.mil.dodicss/directives 


DOD 5000.1  Material Acquisition


DOD 5000.2  Test and Evaluation


DOD 5200-22-M Industrial Security Manual for Safeguarding Classified Information


DOD 5200.28  Security Requirements for Automated Information in Systems (AISS) 

6.3  ARMY, DEFENSE COMMUNICATIONS AGENCY (DCA) AND DIA REGULATIONS AND PUBLICATIONS The following documents are available for viewing at: http://www.usapa.army.mil/gils or  http://books.usapa.belvoir.army.mil/cgi-bin/bookmgr 


AR 25-1 The Army Information Resources Management Program


AR 70-1 Army Acquisition Policies


AR 70-62 Airworthiness Qualification of U.S.Army Aircraft


AR 71-32 Force Development


AR 73-1  Test and Evaluation Policy


AR 190-11 Physical Security of Arms, Ammunition and Explosives


AR 190-13 The Army Physical Security Program


AR 190-16 Physical Security


AR 380-19 Information System Security


AR 380-5  Department of the Army Information Security Program


AR 385-10 Army Safety Program


AR 420-90 Fire and Emergency Services


AR 600-20 Army Command Policy


AR 602-2  Manpower and Personnel Integration (MANPRINT) in the System Acquisition Process


AR 702-17 Quality Improvement and Product Nonconformance Reduction

AR 701-2-2 Supply Policy below the Wholesale Level


AR 710-3   Asset and Transaction Reporting System


AR 725-50  Requisition and Receipt


DA PAM 73-1 Test and Evaluation in Support of System Acquisition


DA PAM 73-2 Test and Evaluation Master Plan Procedures and Guidelines


DA PAM 73-1 Critical Operational Issues and Criteria (COIC)Procedures and Guidelines


DA PAM 738-750 Functional Users Manual for the Army Maintenance Management System (TAMMS)


DA PAM 738-751 ...TAMMS-A

6.4  ATEC POLICY MEMORANDUMS AND REGULATIONS  Search the WEB at http://www.DATM01@EMH3.HOOD.MIL 


Policy 5-1 Teamwork for Quality Mission Performance (TQMP)


ATEC Regulation 25-1 ATEC Information Resources Management Program


ATEC Regulation 25-6 Information Technology Resource Standards


ATEC Regulation 72-21 Modeling and Simulation


ATEC Regulation 700-1 Support Contractor and DA Civilian (DAC) Field Dress Uniform, OPTEC

6.5  USAOTC Memorandums, Policies, and Publications


USAOTC MEMO 11-2 Test Support Procedures


USAOTC Memo 73-1 USAOTC Test Officer's Planning Manual


USAOTC Policy 01-35 Operational Testing


USAOTC Policy 434 Fort Hood Training Areas, land, Ranges, and Airspace


USAOTC  Cir 385-91-1 USAOTC Safety Program


USAOTC SUP 208 DAC and TSC Testing Uniform


USAOTC SUP 418 Safety Policy


USAOTC SUP 425 Serious Incident Reports

6.6 Fort Hood (FH) Regulations.

              FH Reg 25-5 Sustaining Base Information Management for Fort Hood 

FH Reg 190-3 Administration and Management of Physical Security
FH Reg 385 General Safety

FH Reg 380-4 Industrial Security

FH Sup to AR 385-10 Army Safety Program

FH Reg 420-1 Fire Prevention and Safety

FH Reg 420-9 Energy Efficiency Program

FH Reg 420-27 Care, Maintenance, and Alterations of Facilities

6.7  MILITARY STANDARDS (MIL-STD) and MILITARY SPECIFICATIONS (MIL-SPEC). The following documents are applicable when special test requirements, as specified by a specific technical requirement, are designated to verify acceptable levels of operations. The Government may add documents to this list for specific technical requirements.

MIL-STD-461  Electromagnetic Emission and Susceptibility Requirements for Control of Electromagnetic Interference

MIL-STD-462  Measurement of Electromagnetic Interference Characteristics

MIL-STD-463  Definition and System of Units Electromagnetic Interference Technology

MIL-STD-490  Specification Practices Equipment

MIL-STD-756-A  Reliability Prediction

MIL-STD-810C  Environmental Test Methods

MIL-STD-45562A  Calibration Systems Requirements

MIL-T-31000  Technical Data Packages, General Specifications

SECTION E Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN 
INSPECT AT 
INSPECT BY 
ACCEPT AT 
ACCEPT BY 

0001 
Destination  
Government 
Destination  
Government 

0001AA 
N/A  
N/A 
N/A  
N/A 

0001AB 
N/A  
N/A 
N/A  
N/A 

0001AC 
N/A  
N/A 
N/A  
N/A 

0001AD 
N/A  
N/A 
N/A  
N/A 

1001 
N/A  
N/A 
N/A  
N/A 

1001AA 
N/A  
N/A 
N/A  
N/A 

1001AB 
N/A  
N/A 
N/A  
N/A 

1001AC 
N/A  
N/A 
N/A  
N/A 

1001AD 
N/A  
N/A 
N/A  
N/A 

1001AE 
N/A  
N/A 
N/A  
N/A 

1001AF 
N/A  
N/A 
N/A  
N/A 

1001AG 
N/A  
N/A 
N/A  
N/A 

1001AH 
N/A  
N/A 
N/A  
N/A 

1001AJ 
N/A  
N/A 
N/A  
N/A 

1001AK 
N/A  
N/A 
N/A  
N/A 

2001 
N/A  
N/A 
N/A  
N/A 

2001AA 
N/A  
N/A 
N/A  
N/A 

2001AB 
N/A  
N/A 
N/A  
N/A 

2001AC 
N/A  
N/A 
N/A  
N/A 

2001AD 
N/A  
N/A 
N/A  
N/A 

2001AE 
N/A  
N/A 
N/A  
N/A 

2001AF 
N/A  
N/A 
N/A  
N/A 

2001AG 
N/A  
N/A 
N/A  
N/A 

2001AH 
N/A  
N/A 
N/A  
N/A 

2001AJ 
N/A  
N/A 
N/A  
N/A 

2001AK 
N/A  
N/A 
N/A  
N/A 

3001 
N/A  
N/A 
N/A  
N/A 

3001AA 
N/A  
N/A 
N/A  
N/A 

3001AB 
N/A  
N/A 
N/A  
N/A 

3001AC 
N/A  
N/A 
N/A  
N/A 

3001AD 
N/A  
N/A 
N/A  
N/A 

3001AE 
N/A  
N/A 
N/A  
N/A 

3001AF 
N/A  
N/A 
N/A  
N/A 

3001AG 
N/A  
N/A 
N/A  
N/A 

3001AH 
N/A  
N/A 
N/A  
N/A 

3001AJ 
N/A  
N/A 
N/A  
N/A 

3001AK 
N/A  
N/A 
N/A  
N/A 

4001 
N/A  
N/A 
N/A  
N/A 

4001AA 
N/A  
N/A 
N/A  
N/A 

4001AB 
N/A  
N/A 
N/A  
N/A 

4001AC 
N/A  
N/A 
N/A  
N/A 

4001AD 
N/A  
N/A 
N/A  
N/A 

4001AE 
N/A  
N/A 
N/A  
N/A 

4001AF 
N/A  
N/A 
N/A  
N/A 

4001AG 
N/A  
N/A 
N/A  
N/A 

4001AH 
N/A  
N/A 
N/A  
N/A 

4001AJ 
N/A  
N/A 
N/A  
N/A 

4001AK 
N/A  
N/A 
N/A  
N/A 

5001 
N/A  
N/A 
N/A  
N/A 

5001AA 
N/A  
N/A 
N/A  
N/A 

5001AB 
N/A  
N/A 
N/A  
N/A 

5001AC 
N/A  
N/A 
N/A  
N/A 

5001AD 
N/A  
N/A 
N/A  
N/A 

5001AE 
N/A  
N/A 
N/A  
N/A 

5001AF 
N/A  
N/A 
N/A  
N/A 

5001AG 
N/A  
N/A 
N/A  
N/A 

5001AH 
N/A  
N/A 
N/A  
N/A 

5001AJ 
N/A  
N/A 
N/A  
N/A 

5001AK 
N/A  
N/A 
N/A  
N/A 

CLAUSES INCORPORATED BY REFERENCE: 

52.246-3 
Inspection Of Supplies Cost-Reimbursement 
MAY 2001 
 

52.246-5 
Inspection Of Services Cost-Reimbursement 
APR 1984 
 

52.246-11 
Higher-Level Contract Quality Requirement 
FEB 1999 
 

SECTION F Deliveries or Performance 

DELIVERY INFORMATION 

CLINS 
DELIVERY DATE 
UNIT OF ISSUE 
QUANTITY 
FOB 
SHIP TO ADDRESS 

0001 
 
 
 .00 
  
 

0001AA 
 
Lot 
 1.00 
Dest. 
 

0001AB 
 
Lot 
 1.00 
Dest. 
 

0001AC 
 
Lot 
 1.00 
Dest. 
 

0001AD 
 
Lot 
 1.00 
Dest. 
 

1001 
 
 
 .00 
  
 

1001AA 
 
Lot 
 1.00 
Dest. 
 

1001AB 
 
Lot 
 1.00 
Dest. 
 

1001AC 
 
Lot 
 1.00 
Dest. 
 

1001AD 
 
Lot 
 1.00 
Dest. 
 

1001AE 
 
Lot 
 1.00 
Dest. 
 

1001AF 
 
Lot 
 1.00 
Dest. 
 

1001AG 
 
Lot 
 1.00 
Dest. 
 

1001AH 
 
Lot 
 1.00 
Dest. 
 

1001AJ 
 
Lot 
 1.00 
Dest. 
 

1001AK 
 
Lot 
 .00 
  
 

2001 
 
 
 .00 
  
 

2001AA 
 
Lot 
 1.00 
Dest. 
 

2001AB 
 
Lot 
 1.00 
Dest. 
 

2001AC 
 
Lot 
 1.00 
Dest. 
 

2001AD 
 
Lot 
 1.00 
Dest. 
 

2001AE 
 
Lot 
 1.00 
Dest. 
 

2001AF 
 
Lot 
 1.00 
Dest. 
 

2001AG 
 
Lot 
 1.00 
Dest. 
 

2001AH 
 
Lot 
 1.00 
Dest. 
 

2001AJ 
 
Lot 
 1.00 
Dest. 
 

2001AK 
 
Lot 
 .00 
  
 

3001 
 
 
 .00 
  
 

3001AA 
 
Lot 
 1.00 
Dest. 
 

3001AB 
 
Lot 
 1.00 
Dest. 
 

3001AC 
 
Lot 
 1.00 
Dest. 
 

3001AD 
 
Lot 
 1.00 
Dest. 
 

3001AE 
 
Lot 
 1.00 
Dest. 
 

3001AF 
 
Lot 
 1.00 
Dest. 
 

3001AG 
 
Lot 
 1.00 
Dest. 
 

3001AH 
 
Lot 
 1.00 
Dest. 
 

3001AJ 
 
Lot 
 1.00 
Dest. 
 

3001AK 
 
Lot 
 .00 
  
 

4001 
 
 
 .00 
  
 

4001AA 
 
Lot 
 1.00 
Dest. 
 

4001AB 
 
Lot 
 1.00 
Dest. 
 

4001AC 
 
Lot 
 1.00 
Dest. 
 

4001AD 
 
Lot 
 1.00 
Dest. 
 

4001AE 
 
Lot 
 1.00 
Dest. 
 

4001AF 
 
Lot 
 1.00 
Dest. 
 

4001AG 
 
Lot 
 1.00 
Dest. 
 

4001AH 
 
Lot 
 1.00 
Dest. 
 

4001AJ 
 
Lot 
 1.00 
Dest. 
 

4001AK 
 
Lot 
 .00 
  
 

5001 
 
 
 .00 
  
 

5001AA 
 
Lot 
 1.00 
Dest. 
 

5001AB 
 
Lot 
 1.00 
Dest. 
 

5001AC 
 
Lot 
 1.00 
Dest. 
 

5001AD 
 
Lot 
 1.00 
Dest. 
 

5001AE 
 
Lot 
 1.00 
Dest. 
 

5001AF 
 
Lot 
 1.00 
Dest. 
 

5001AG 
 
Lot 
 1.00 
Dest. 
 

5001AH 
 
Lot 
 1.00 
Dest. 
 

5001AJ 
 
Lot 
 1.00 
Dest. 
 

5001AK 
 
Lot 
 .00 
  
 

CLAUSES INCORPORATED BY REFERENCE: 

52.242-15 
Stop-Work Order 
AUG 1989 
 

52.242-15 Alt I 
Stop-Work Order (Aug 1989) -  Alternate I 
APR 1984 
 

SECTION G Contract Administration Data 

CLAUSES INCORPORATED BY FULL TEXT 

ACA‑0215‑4020  DISTRIBUTION, INVOICING AND PAYMENT OF BASE

                               FEE AND AWARD FEE                                      

1.    BASE FEE.

        a.    Payment of base (fixed) fee under this contract is subject to the 15% or the $100,000 withholding amount as authorized by  FAR 52.216‑08 entitled “Fixed Fee". Each contract term (e.g., Base Year, Option Year if exercised) is subject to separate withholding

         b.    The amount of base (fixed) fee payable per monthly invoice is negotiable, and shall be set forth in this clause upon contract award, and upon any adjustment in accordance with Section H entitled "Changes in the Fee Pool". One of the following two methods of calculation of base fee shall be used. Contractor may select its preferred methodology and complete the chart in subparagraph c below.

                  (i)    Calculate 85% of the negotiated base (fixed) fee amount. Divide the result by the number of months in the contract period, i.e., 12 for a full year and invoice this amount each month.


    (ii)    Invoice the amount calculated above until 85% of the total base fee amount has been invoiced and paid.

          c.    Base Fee Amounts: $                   (Base Year)

85% of Base Fee $

15% of Base Fee $                        (Amount withheld NTE $100,000)

October
$                                    April
$

November
$                                    May
$

December
$                                    June
$

January
$                                    July
$

February
$                                   August
$

March
$                                   September   $

`



Base Fee Amounts:   $

(Option Year 1)

85% of Base Fee $

15% of Base Fee $                           (Amount withheld NTE $100,000)

October
$                                    April
$

November
$                                   May
$

December
$                                    June
$

January
$                                    July
$

February
$                                   August
$

March
$                                   September
$



Base Fee Amounts:   $

(Option Year 2)

85% of Base Fee $

15% of Base Fee $                           (Amount withheld NTE $100,000)

October
$                                    April
$

November
$                                   May
$

December
$                                    June
$

January
$                                    July
$

February
$                                   August
$

March
$                                   September
$



Base Fee Amounts:   $

(Option Year 3)

85% of Base Fee $

15% of Base Fee $                           (Amount withheld NTE $100,000)

October
$                                    April
$

November
$                                   May
$

December
$                                    June
$

January
$                                    July
$

February
$                                   August
$

March
$                                   September
$



Base Fee Amounts:   $

(Option Year 4)

85% of Base Fee $

15% of Base Fee $                           (Amount withheld NTE $100,000)

        d.    The Government will authorize payment of the withheld amount of Fixed Fee upon completion and final audit of the contract performance period during which it was withheld

2. AWARD FEE

        a.    Normally, the award fee will be divided into 4 equal portions. However, the Government reserves the right to adjust the award fee pools to more accurately reflect the workload   In no case will unearned fee from previous quarters be combined into subsequent pools.

        b.    The determination of award fee earned from the quarter's portion, and invoicing therefore, is accomplished quarterly. See Section H.

ACA.0231-4010  SUBMISSION OF  VOUCHERS



A.
GENERAL.

1.
Standard Form (SF) 1034, Public Voucher for Purchases and Services other than Personal, shall be prepared and submitted for payments under this contract.

2. Vouchers shall be prepared once each calendar month.


3. Vouchers shall be submitted in an original and 4 copies as follows:



a. 
Original and one (1) copy to the cognizant Defense Contract Audit Agency  (DCAA)-


b.
One (1) copy to the COR-


c.
One (1) copy to the cognizant Contracting Officer:





ATEC Contracting Activity





PO Box Y





Building 91035





Fort Hood, TX 76544-5056

4.
Pursuant to DFARs 242.803 (b), the Contractor’s cognizant DCAA office will receive, and approve interim vouchers for provisional payment.

5. DCAA will certify the original voucher and forward to the following office for input  into the Computerized Accounts Payment System, Windows (CAPS/W) 





OTC

                             ATTN:  CSTE-OTC-RM-B





91012 Station Avenue





Fort Hood, Texas 76544-5068


6. DCAA will forward a copy of the certified voucher to the Contracting Officer.

7. The Contracting Officer Representative (COR) will prepare a Certificate of Acceptance for Services, and shall forward the original directly to OTC RM Accounts with a copy furnished to the cognizant Contracting Officer, ATEC Contracting Activity,  P.O.  Box Y, Fort Hood, Texas 76544-5065.  OTC will maintain the original Certificate along with the Original Voucher.  An information copy may be provided to the contractor.

8. OTC RM will receive the vouchers and certificates of accepted services, and input into CAPS/W.  DFAS will retrieve voucher information electronically, make payments and furnish a copy of disbursement vouchers at least once a month, to the Contracting Officer.


B. BILLING INSTRUCTIONS.  


At a minimum, vouchers will specify the following information for the billing period:



1. Vouchers will show:


(a). Payee's name and address.


(b). The contract number and the Technical Requirement (TR) number when applicable.

(c).  The total cost for the current billing period and the cumulative amount billed for the current fiscal year.  The current cost and total cumulative cost will be shown by CLIN/SubCLIN.

(d).
Award fee vouchers shall be prepared on a SF 1034 and shall be submitted to the Contracting Officer.  DCAA certification of award fee vouchers is not required.


(e).
The total cost for the current billing period and the cumulative amount billed for the current fiscal year.  The current costs and total cumulative costs will be shown by CLIN/SUBCLIN for direct labor, fringe benefits, labor overhead, other direct reimbursable costs by category, G&A, and fee(s) as applicable.

2.
Supporting documentation shall be provided by CLIN for any amounts vouchered against the cost reimbursables, travel/per diem, CLIN.  Documentation to be provided with each applicable voucher shall include, but not to limited to : travel breakout; including itinerary, dates of travel, number and category of employees traveling, travel and per them costs.

3. All vouchers submitted to the Government must be in accordance with the terms      and conditions of this contract.

4. Within 90 calendar days after the end of each of its fiscal years for estimating, accumulating, and reporting contract costs, the Contractor shall submit to the Contracting Officer and cognizant DCAA office, a proposed final indirect submission.  (reference FAR 52.216-7d(2)). It shall be based on the actual cost experienced during that period, and be submitted with supporting cost data, specifying the contracts and subcontracts to which the rates apply.


5.
Completion voucher




(a). The completion voucher is the last voucher to be submitted on a contract.


(b).
FAR 52.216-7(h) requires the Contractor to submit the completion voucher following completion of the work under the contract.  However, prior to submitting the completion voucher, DCAA must have completed an audit of the Contractor's incurred costs relating to the contract.

(c).  After the cost submission claim is submitted, the Contractor's costs will be audited as soon as possible.  Normally, a contract cannot be closed out unless the applicable costs have been audited.  Therefore, the Contractor should not prepare or submit the completion voucher until the DCAA audit of the Contractor's fiscal years during which costs have been incurred under the contract has been completed.

AMCAC.0242-4001



   INSTRUCTION TO PAYING OFFICE AND 









ADMINISTRATIVE CONTRACTING OFFICE  

A.
The Contracting Office Representative is:


NAME: 





_________________________________________________


ORGANIZATION CODE: 
_________________________________________________


TELEPHONE AREA CODE AND NO.: 
______________________________________


DSN NO.:     

__________________________________________



FAX NO.:     

__________________________________________



E-MAIL ADDRESS:  __________________________________________

B. Payment to the contractor shall be mailed IAW FAR Subpart 32.11, Electronic Finds transfer.

C.
Paying Office information:

FAX NUMBER:
 


__________________________________________________

TELEPHONE INQUIRIES: 
__________________________________________________

SECTION H Special Contract Requirements 

CLAUSES INCORPORATED BY FULL TEXT 

ACA.0204-4001  SPECIAL CONTRACT REQUIREMENTS INDEX  

ACA.0205-4005  RELEASE OF NEWS INFORMATION

ACA.0209-4010  ORGANIZATIONAL CONFLICT OF INTEREST

ACA.0215-4005  NEGOTIATED CEILING RATES

ACA.0215-4010  CHANGES IN FEE POOL

ACA.0215-4015  PHASE-IN/PHASE-OUT SERVICES REQUIRED

ACA.0215-4020  DISTRIBUTION, INVOICING AND PAYMENT OF BASE FEE

                              AND AWARD FEE

ACA.0215-4025  TECHNICAL REQUIREMENTS INSTRUCTIONS

ACA.0215-4030  ALPHA CONTRACTING/TESTS IN PROGRESS PROCEDURES

ACA.0215-4035  AWARD FEE DETERMINATION

ACA.0215-4040  TECHNICAL COORDINATION

ACA.0222-4005  OVERTIME PAY OR OVERTIME PREMIUMS

ACA.0231-4015  GENERAL AND ADMINSTRATIVE EXENSE

ACA.0231-4020  CONTRACTOR TRAVEL

ACA.0231-4025  PRECONTRACT COSTS

ACA.0242-4005  CORPORATE CHANGES

ACA.0244-4005  SUBCONTRACTING INSTRUCTIONS

ACA.0244-4010  INCORPORATION OF SUBCONTRACTING PLAN

ACA.0205-4005  RELEASE OF NEWS INFORMATION    

No news release (including photographs and films, public announcements, denial or confirmation of same) on any part of the subject matter of this contract or any phase of any program hereunder shall be made without the prior written approval of the Contracting Officer.

ACA.0209-4010  ORGANIZATIONAL CONFLICT OF INTEREST                

The Contractor acknowledges that it is familiar with FAR 9.5 and agrees that it will avoid conflicts of interest and, to the maximum possible extent, the appearance of conflict of interest, in accordance with the principles set forth in the FAR.

The Contractor agrees, with respect to performance under this contract to abide by the following three (3) elements of Conflict of Interest provisions:

1. Proprietary Data Exclusions

a. If performance of work requires the contractor to obtain data from another firm which is considered proprietary, the contractor shall comply with DFAR 227.7103-7 and shall provide notification of the execution of a nondisclosure agreement to the Contracting Officer.  A copy of the nondisclosure agreement is not required by the Contracting Officer. 

b. If performance of work requires the contractor to obtain proprietary data from another firm, the contractor shall not utilize that data outside the performance of this contract.  The contractor shall not be enriched by the utilization of competitor proprietary data in supplying any systems or components thereof, either as a prime or subcontractor with the Government, to a prime contractor, or as any level of subcontractor.

c. For the purpose of this requirement, proprietary data does not include data which is (I) known to the receiving party at the time of disclosure, (ii) in the public domain, or (iii) disclosed to the Contractor from another source without violation of the agreement required by subparagraph (a) above.

2. Performance Exclusions, Present Efforts

a. The Contracting Officer may decline to issue a Technical Requirement (TR)  to the Contractor after making a determination that an organizational conflict of interest, or the appearance of an organizational conflict of interest exists.  Failure by the Government to issue a TR after such a determination is made is not considered a dispute under FAR 52.233-1 and is not subject to appeal by the Contractor.

b. If performance of any TR requires the contractor to supply technical support related to systems or projects with which the contractor is already directly concerned, either by prime or subcontract, with either another firm or the Government, including, and particularly, the cognizant DOD Program or Project Manager, the contractor shall so immediately inform the Contracting Officer.  The TR may be withdrawn in writing at the discretion of the Contracting Officer without recourse by the contractor.  Such withdrawal shall be final and not subject to the “Disputes” (FAR 52.233-1) clause of this contract.

c. Further to subparagraph b, above, the Contractor shall not undertake performance of any TR which requires it to supply technical support regarding such systems until the notice is given, and written consent to proceed is issued by the Contracting Officer.

d. Failure of the Contractor to provide the notice required by subparagraph b may result in contract termination.  If the Contracting Officer is made aware that the contractor should have provided such notice and did not do so, the TR in question shall be withdrawn.  Such withdrawal shall be final and not subject to the “Disputes” clause of this contract.

3. Performance Exclusions, Future Efforts

a. The Contractor shall not be eligible to supply to the Government any systems or components thereof which were the subject of analysis tasked for a period of two years, commencing with the date of final completion.

b. The above requirements shall be made part of any subcontract let by the Contractor for performance of this  contract.  The Contractor is responsible to ensure the compliance of its subcontractor with these requirements.

4. The above requirements apply equally to all subcontractors.

ACA.0215‑4005  NEGOTIATED CEILING RATES
       

NOTE: THIS SECTION CONTAINS PROPRIETARY DATA. THIS PROVISION SHALL BE SANITIZED PRIOR TO RELEASE OF THE CONTRACT PURSUANT TO THE FREEDOM OF INFORMATION ACT.

A.    Negotiated contract rates and ceiling rates for direct labor burden rates and indirect expense rates exclusive of fee are hereby established and incorporated into the contract: (to be completed at time of award)

Contract Period
Rate
 Negotiated
 Negotiated

             Category
Contract Rates
 Ceiling Rates


Transition        


And Base          ________       __________              __________

                             ________      __________               __________

                             ________      __________               __________

                             ________      __________               __________

1st Option            ________      __________               __________

________     __________                __________

                             ________      __________                _________

                             ________      __________               __________

2nd Option            ________      __________               __________

                             ________      __________               __________

                             ________      __________              __________

          ________      __________               __________

3rd Option            ________      __________               __________

                             ________     __________               __________

          ________     __________               __________

                             ________     __________               __________

4TH  Option         _________    __________               __________

B.    With regard to negotiated rates: The Contractor shall voucher at the contract negotiated direct labor burden rates and indirect expense rates set forth above.  In the event that audit review determines that the Contractor's actual rates for the Reimbursables Sub‑CLIN were lower than the contract negotiated rates, the Government shall utilize the lower actual rates.

C.    With regard to ceiling rates: In the event that audit review determines that the Contractor's actual rates were higher than the negotiated ceiling rates, for the Reimbursables SubCLIN the Government shall be entitled to utilize the negotiated ceiling rates.

D.    Adjustments to Billing Rates: The Contractor must receive approval from the ATEC Contracting Activity Procuring Contracting Officer (PCO) prior to vouchering the Government at rates above the contract negotiated rates. The Contractor shall provide the Contracting Officer with complete documentation and justification for the increase in the billing rates. In no event shall the contractor be entitled to voucher at rates exceeding the negotiated ceiling rates.

E.    Increases to the estimated amount of this contract due

to contractor rate increases shall be excluded from

calculation required in the Section H paragraph entitled

"Changes in Fee Pools", unless the rate increase is a direct

result of a change in applicable law.

F.  The ceiling rate established in this section shall apply to all work performed

under this contract, including any additional work within the general scope of

the contract.  See Section H paragraph entitled  "Changes in Fee Pools".

END OF NEGOTIATED CEILING RATES

ACA.0215‑4010  CHANGES IN FEE POOL                  

A.    Neither the award fee pool nor the base fee will be

subject to adjustment, either upward or downward, except      

under the following circumstances:

1.    An increase in the award fee and base fee may be negotiated when requested by the Contractor in the event that the Contracting Officer has:

(a)  placed additional work on contract CLINs 

subject to fee, and

(b)  the additional work resulted in an increase to 

the estimated cost, and

(c)  the increase is more than a 15% increase to the 

total estimated contract cost upon which the existing award and base fee was determined.

2.    A decrease in the award fee or base fee may be negotiated by the Contracting Officer in the event that the Contracting Officer:

                (a)    decreased work under on contract CLINs  subject to fee, and

                (b)    the deleted work resulted in a decrease to the estimated cost, and

                  (c)  the decrease is more than a 15% decrease to the total estimated                      cost upon which the existing award fee and base fee were determined. 

B.    Adjustments to the fees will be negotiated based upon  revised estimated costs to complete the remainder of the contract period. The first 15% impact on fee bearing costs shall be excluded from fee adjustment negotiation. The

negotiated fee adjustment will pertain only to changes above the 15% previously estimated.

C.    In the event that there is additional cost impact to the contract, the fee issue may be reopened at the second 15% impact. However, unlike the original 15% which was not included in the first fee adjustment, fee negotiations at 

this time will be based on the changes from the fee bearing costs established as a result of the first fee adjustment negotiations.

D.  Increases to the estimated amount of this contract due to contractor rate increases shall be excluded from calculation required in the Section H paragraph entitled

"Changes in Fee Pools", unless the rate increase is a direct result of a change in applicable law.

END OF CHANGES IN FEE POOL

ACA.0215‑4015  PHASE‑IN/PHASE‑OUT   SERVICES REQUIRED

A.    The Contractor may be replaced by a succeeding Contractor(s) in the performance of the work contemplated by this contract. Due to the nature of the work being performed under this contract, there will always be projects in various stages of completion at the termination of any contract period.  Because of the criticality of interrupting the progress of the testing or development of these projects, it is essential that plans be made to provide for a smooth transition of work in progress from the incumbent Contractor(s) to the future Contractor(s).

B.    Pursuant to FAR Clause 52.237‑3 in Section I, entitled "Continuity of Services", the incumbent Contractor is required to furnish phase‑in training and to exercise its best efforts and cooperation to effect an orderly and efficient transition to its successor.

C.    Immediately following award of this contract, the Contractor shall meet with the incumbent Contractor and cooperate to formulate and effect an orderly phase‑in/phase‑out of all work in progress pursuant to the provisions specified in the above‑cited FAR clause 52.237‑3.  Accordingly, at the completion of the instant contract and the award of any subsequent contract, the same requirement will exist for the Contractor herein (who will then be the incumbent Contractor) to effect an orderly phase‑in/phase‑out with its successor.

D.    The incumbent Contractor's phase‑in/phase‑out plan shall specify a date for transferring responsibilities for each division of work described in the plan (subject to the approval of the Contracting Officer). Until such dates specified therein, operational responsibility for such division of work remains with the incumbent Contractor.

E.    It is recognized that the best interests of the Government will be served through employment by the succeeding Contractor(s) of those Contractor's employees who may be acceptable to the succeeding contractor(s) and the Government.  The Contractor shall cooperate fully with the Government and the succeeding contractor(s) to include:


    1.    Making available to the Contracting Officer or designee any and all records 

or other data requested with  regard to employees' accrued fringe benefits 

(see FAR 52.224‑2).


    2.    Permitting employees to be interviewed for possible employment by a 

succeeding Contractor(s).


    3.    Releasing any employee who chooses to be employed by a succeeding 

Contractor.


    4.    Orienting assigned employees of the succeeding Contractor(s) during the last

60 days of the period of this contract if so directed by the Contracting Officer. The 

incumbent Contractor may also be required to furnish phase‑in training of in‑coming

personnel and otherwise exercise its best efforts and cooperation to effect an orderly 

and efficient transition to its successor.

F.
    The Contractor shall preserve, maintain current, and, at the direction of the Contracting Officer, turn over to the Contracting Officer or designee, all operating and maintenance manuals, drawings, specifications, procedures, current inventory listings, ADP programs and user programs, and all other data which have been developed or acquired under this contract or previous contracts for OTC.

G. A complete inventory of all Secret/TS/SCI related items shall be accomplished as part of the phase‑in/phase‑out.

ACA.0215‑4025  TECHNICAL REQUIREMENTS PROCEDURES   

A.    The estimated costs of labor and materiel required to perform this contract are subject to change within the scope of the contract as workloads, priorities, techniques, and requirements change. The contractor shall retain the flexibility of changing its workforce to assure quality performance within the total estimated contract cost.

B.    The contractor shall receive and respond to requirements from the Government as specified herein.


1.   STREAMLINE TECHNIQUES



(a)    Oral Presentations and Abbreviated TIPs will be used to streamline TR review and approval process. 

Contractor TIPs in response to TRs may be orally presented to the technical, resource management and contracting staff in order to facilitate expedient approvals.

   Abbreviated TIPs will be used to address simplified TRs such as, logistical and supply requirements.


2.  TECHNICAL REQUIREMENTS.


(a)    Requirements will be issued to the contractor in the form of Technical Requirements (TR).  The TR will identify Government requirements within the scope of the PWS, Section C.5.   The Government will assign TR numbers to each requirement.    


(b)    Technical Instructions (TI) letters will also be issued to the contractor. The TI letters will be within the general scope of the applicable Technical Requirement (TR).


(c)    The Government may issue requirements to the contractor for services or support that exceed the contractor's existing staffing level.


3.  TSC IMPLEMENTATION PLAN (TIP).

        
(a)    The contractor shall respond to the TR with a TSC

Implementation Plan (TIP) within 10 working days of receipt. The TIP shall include the contractor's technical approach and all technical resources to accomplish the requirement.  The TIP shall also include detailed estimates of all resources required to accomplish the TR.  The contractor shall identify if resources (man‑hours, equipment, time) are available within the existing resources or need to be acquired.


(b)    The contractor shall provide applicable job descriptions for any new positions, including skill qualifications, security clearance requirements, and quantities of personnel and materiel required to provide the service or support.


(c)   The augmentation CLIN is designated for use in funding and tracking of those resources beyond the sustaining base level capacity.  These services and support may fluctuate according to the testing or requirement workload.


     4.   ORAL PRESENTATIONS


When required, the contractor shall conduct Oral TIP Presentations within 10 working days of receipt of the TR.  Oral TIP read-a-head packages shall be submitted in accordance with the TR instructions. The Oral TIP shall include the information identified in paragraph 3 above.


         5.  TIP APPROVAL.



(a)   All TIPs will be reviewed by the Government and  approved by the Contracting Officer.  Upon receipt of the Contracting Officer’s TIP approval and authorization to proceed, the contractor shall commence work.


        
(b)     On occasion, the contractor may be required to proceed prior to TIP submission and approval.  Under such circumstances, a “notice to proceed” within specified dollar limitations and technical areas will be issued by the Contracting Officer.

6.  POINT CHANGES.

The Government may initiate changes or updates to a TR.  These changes or updates will be called “point changes”.  Point changes will use the original TR number followed by a decimal identifier.  Changes will be sequentially numbered.  Point changes shall be processed and responded to by the contractor in the same manner as a TR, unless otherwise instructed.

7.     TIP REVISIONS.

(a)    If the contractor identifies a change to a TIP, either in terms of technical approach, change in performance or schedule risk, or a more than 10% variance from the estimated cost, the contractor shall submit a “TIP revision” using the same procedures for a TIP.  TIP revisions shall be clearly identified as to whether they are modifying or superseding the previous TIP.


(b)    As a minimum, the contractor shall submit quarterly TIP revisions. The quarterly TIP revisions will update any accumulated point changes to the standing TR's and ensure that the TIP accurately reflects the effort being accomplished.


8.     TR CONFLICTS.  When there is a conflict in Government requirements, the contractor shall place the Government on notice of the requirement conflict and request guidance.  The Government will establish a priority.


9.   ORGANIZATIONAL CONFLICTS OF INTEREST.  The contractor must provide a statement that there are no organizational  conflicts of interest prior to commencing work on TRs.



10. TR CLOSUREs.


TRs will be officially closed‑out upon completion and at the end of each contract performance period.  "Written closures" will be issued to the contractor by the Government stating the effective date of the closure, and the notification date. The contractor shall complete costing actions and forward a final TIP no later than (NLT) 90 days from closure date and at the end of each contract performance period.  Test crossing contract performance periods will be assigned a new TR Number.  Costs for Test crossing contract performance periods will be segregated.   Consideration to indirect adjustments in costs must be taken when providing final costs estimates. Unless specific Contracting Officer approval is granted, no costs, other than authorized rate adjustments will be allowed once final costs have been approved. 

ACA.0215‑4030  ALPHA CONTRACTING/ TEST IN PROGRESS

                              PROCEDURES                      

Under special circumstances, the Contracting Officer will issue a "Test In Progress" directive utilizing the following established  special  procedures or authorize Alpha Contracting procedures to provide technical flexibility when constant technical changes within the scope of a technical requirement is anticipated.

A.  ALPHA CONTRACTING PROCEDURES


1. The requirement will be assigned a TR Number and provided to the Contractor in accordance with Section H, ACA.0215-4025. The Contracting Officer will provide the contractor with a Not-to-exceed funding amount.  The Contractor will conduct Technical discussions regarding the requirement with the designated Representative, and proceed accordingly.  


2. The Contractor will hold discussions with the Contracting Officer, daily or as required, regarding the directions received from Government personnel and the status of other actions required to be taken on specific requirements.


3.  The Contractor will provide written understanding of the technical direction and provide to the Government a TSC Implementation Plan pursuant to ACA.0215-4025.   

B.  TEST IN PROGRESS

   1.  Based upon the Contractor's understanding of the directions received and actions required to be accomplished, the Contracting Officer will give the Contractor a conditional authorization to proceed subject to the following:


(1)    The Contractor will provide the Contracting Officer written confirmation of discussions conducted not later than (NLT) 1200 hours the following duty day, with a simultaneous copy to the COR. The memorandum will also disclose any cost impact estimated to occur due to compliance with the technical direction received.


(2)    The Contractor will be authorized to proceed in accordance with its memorandum if:


(a)    concurrence is received from the COR and the Contracting Officer; or


(b)    "24 hours", i.e., 1200 hrs the duty day subsequent to submittal, has passed and no negative response has been received from the COR or Contracting Officer; or


(c)    the "drop dead" date and time specified in the memorandum has passed and no negative response has been received from the COR or Contracting Officer.


c.    Under the above circumstances, silence will be deemed consent.


d.    The Contractor will be permitted to proceed with the test up to 100% of funds provided for the effort. If any technical direction has a cost increase, the contractor will still proceed up to 100% of the funding provided. The Government acknowledges that failure to add additional funds at a subsequent point in time may cause the Contractor to stop work prior to project completion.


e.    Due to the above procedures, the Government will not issue point changes on the test. The Contractor's memorandum with Government coordination will serve the same purpose. The Contractor is required to submit a TIP revision once per month, NLT the 5th, rolling up the changes brought about during the preceding month,


f.    The Contractor shall notify the Contracting Officer when 75% of available funds for the effort have been expended. An estimate of cost to complete as of that date and date 100% expenditure is anticipated to be reached will also be provided.


g.    Nothing of these procedures constitute authority to exceed 100% of funding available for the test.

ACA.0215‑4035  

AWARD FEE DETERMINATION       

A.    General.


1.    The contractor may earn an award fee (in whole or part) up to the limit specified in the schedule by performing the work required under this contract IAW the rating provisions stated herein.


2.    The contractor's performance will be monitored continuously and rated quarterly.   All active Technical Requirements (TRs) during the evaluation period will be evaluated and rated IAW the weighted evaluation criteria. Government will have the right to request information from the contractor as may be reasonably needed to assist in the rating.  All ratings will be considered by the Award Fee Rating Officials (AFRO) along with any other information concerning the contractor's performance, management or business practices, or outside inspections and audits. The AFRO will then prepare a recommendation and findings for the Award Fee Determining Official (AFDO).


3.    The AFDO will approve, adjust, or return for further justification the findings and recommendations from the AFRO. The final determination will be forwarded by the AFRO to the Contracting Officer.


4.    The Contracting Officer will notify the contractor of the Government's evaluation of the contractor's performance for the quarter and the amount of award fee determined by the AFDO.


5.    If the contractor takes exception to the Government's evaluation, a written rebuttal may be submitted to the Contracting Officer within 10 working days of receipt of the notification.  The Government will consider the rebuttal and a final determination will be made.  The Contracting Officer will notify the contractor and execute the contract modification for the award fee. 

6.    The contract will be modified quarterly by unilateral action of the Contracting Officer to establish the Award Fee earned by the Contractor for the previous quarter of the contract period. Payment will be effected on receipt by the Government of a properly executed voucher listing the Award Fee.


7.    The unearned portion of the quarter's award fee shall be considered lost and will not be carried over or earned during any subsequent quarter.

B.    Award Fee Computation.


1.    The AFRO will determine a numerical TR weight for each TR. The default criteria will be used (TR labor relative to total direct labor) unless the AFRO has previously amended the criteria.


2.    The Test Officers, Test Support Officers and/or task Initiators, along with the Contracting Officer will provide ratings, from 0 ‑ 100, for each TR on a TR Performance Evaluation Score Sheet.


3.    The Base TR score shall be an aggregate score composed of ratings from the Base TR Initiators and shall be weighted as follows:

          TSO for Logistics (Base TR)
            
.50

          TSO for Instrumentation (Base TR) 
.50


4.    The Contracting Officer will evaluate contract management to include but not limited to contract administration, property accountability, sub-contracting and human resource management separate from the active TRs. The Contracting Officer's evaluation is equivalent to 10 percent (10%) of the total award fee available for award in the quarter.


5.    For tracking purposes associated with this process, the Contracting Officer's evaluation will be designated and calculated separately from the Base TR score in paragraph 3.


6.    Each active TR will be allocated a portion of the total award fee available for award in the quarter (less the 10% apportioned to the Contracting Officer). That calculation will be determined by multiplying the remaining total Award Fee Pool available for the quarter by the weight assigned each TR.


7.    The TR score for each TR will be converted into a percentage using the formula shown below. If the TR score is less than 70, none of that TR's portion of the Award Fee Pool will be awarded to the Contractor. The following formula applies to scores equal to 70 and above:

              T = TR Score

              If T >= 98, Percent of award fee for the TR = 100

              If T >= 90 and < 98, Percent of award fee for the TR = T

              If T >= 70 and < 90, Percent of award fee for the TR = 2(T‑70)+50

              If T < 70, percent of award fee for the TR = 0 and the formula shall not apply.


8.    The AFDO may adjust the earned Award Fee by an amount not exceeding 5 percent of the quarter's Award Fee Pool.


9.    The actual award fee to be paid to the Contractor will be determined by adding all of the individual TR awards for the quarter to the Contracting Officer's award.


10.    Calculations will be made to one‑tenth of a percent (0.001). Numbers ending in 0.0005 or greater will be rounded up to the next higher one‑tenth percent, i.e.,.0025 becomes .003.

C.    Rating system. The Contractor's performance will be evaluated IAW the following numerical and descriptive ratings.


EXCEPTIONAL
90 - 100


GOOD

70 – 89.9


ACCEPTABLE
60 – 69.9


UNACCEPTABLE
  0 – 59.9


NO ACTIVITY
N/A

   
1.  EXCEPTIONAL (90 - 100).  Performance is generally considered Exceptional.  Quality is so far above standard, and exceeds expectations to the degree that it surprises the customer.  The contractor meets all, and surpasses the overwhelming majority of technical requirements.  Contractor-initiated management actions have resulted in significant tangible or intangible benefits to the Government in the form of improved quality and timeliness, innovativeness or enhanced effectiveness of operations.  Overall performance is far above good.

1    
2.  GOOD (70 - 89.9).  Performance is generally considered Good.  The contractor meets all, and exceeds some or most, technical requirements.  Quality of performance is generally above the minimum standard.  Contractor-initiated management actions have resulted in some tangible or intangible benefits to the Government in the form of improved quality, innovativeness, increased timeliness, or generally enhanced effectiveness of Government operations. 

   
3.  ACCEPTABLE (60 - 69.9).  Performance is generally considered Acceptable.  Quality of performance is adequate for mission accomplishment.  The contractor consistently meets technical requirements.  Required deliverables are met, and the Government is satisfied with the product.  The contractor has corrected noted deficiencies to the customer's satisfaction.

   
4.  UNACCEPTABLE (0 to 59.9).  Performance is below standard and generally considered Unacceptable.  Significant requirements are not met.  Lack of management attention has lowered quality, decreased timeliness and/or economy, and increased the need for Government involvement beyond planned levels in day to day operations.  Overall improvement in contractor performance is required.


5.  NO ACTIVITY.   No direct labor was expended during the evaluation period.  No Performance Evaluation Score Sheet or supporting comments are required.
D.    Evaluation criteria.


1.  Normal Criteria.  The following criteria will be used to evaluate the performance of individual TRs.  These criteria are arranged in order of their relative importance.  The level or degree of achievement by the contractor during the evaluation period will be rendered by the test officers/test support officers/TR initiators using the following criteria:

    a.  Quality of Effort. 


1.  EXCEPTIONAL:  Quality of effort is so far above standard, and exceeds expectations to the degree that it surprises the customer. The contractor has demonstrated an exceptional level of professionalism and technical expertise.  The contractor meets all, and surpasses the overwhelming majority of technical requirements.  Contractor-initiated management actions have resulted in significant tangible or intangible benefits to the Government in the form of improved quality, [image: image2.wmf]innovativeness or enhanced effectiveness of operations. Overall quality of effort is far above good.
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2.  GOOD:  The quality of effort is generally above the minimum standard.  The contractor meets all deliverables or technical requirements, and the quality of some or most work is better than required.  The contractor has been aggressive in correcting deficiencies and taking action to prevent future errors.  Contractor-initiated management actions have resulted in some tangible or intangible benefits to the Government in the form of improved quality, innovativeness, or generally enhanced effectiveness of Government operations. 


3.  ACCEPTABLE:  The quality of effort is adequate for mission accomplishment.  The contractor consistently meets technical requirements.  Required deliverables are met, and the Government is satisfied with the product.  The contractor has corrected noted deficiencies to the customer's satisfaction.

4.  UNACCEPTABLE:  Performance is below standard and generally considered Unacceptable. The contractor did not meet some or all required deliverables or requirements.  Deficiencies noted were not corrected satisfactorily.  The Government demands immediate action from contractor management and will not accept the product.  Overall improvement in contractor performance is required.



5.  NO ACTIVITY.   No direct labor was expended during the evaluation period.  No Performance Evaluation Score Sheet or supporting comments are required.
     b.  Timeliness.


1.  EXCEPTIONAL:  Contractor delivery of products and services is so far ahead of the required schedule, and exceeds expectations to the degree that it surprises the customer.  The contractor delivers all required products and services on time, and the overwhelming majority of them ahead of schedule.  Contractor-initiated management actions have resulted in significant tangible or intangible benefits to the Government in the form of improved timeliness and/or enhanced effectiveness of operations.  Overall timeliness is far above good.
3 
2.  GOOD:  The contractor generally exceeds the minimum standard for timely delivery of products and services.  The contractor delivers most products and services on time, and some ahead of schedule.  The contractor has been aggressive in correcting deficiencies and taking action to prevent future errors.  Contractor-initiated management actions have resulted in some tangible or intangible benefits to the Government in the form of improved timliness and/or generally enhanced effectiveness of Government operations. 


3. ACCEPTABLE: The contractor meets the minimum standard for timely delivery of products and services. Required deliverables are met, and the Government is satisfied with the product.  The contractor has corrected noted deficiencies to the customer's satisfaction, and no corrections to deliverables caused delay to Government operations.


4.  UNACCEPTABLE:  Some or all required deliverables and requirements were late or were so deficient that corrections hindered Government operations. Significant requirements are not met.  Lack of management attention has lowered quality, decreased timeliness and/or economy, and increased the need for Government involvement beyond planned levels in day to day operations.  Overall improvement in contractor performance is required. 


5.  NO ACTIVITY.   No direct labor was expended during the evaluation period.  No Performance Evaluation Score Sheet or supporting comments are required.
        c.  Resource Management. 


   


1.  EXCEPTIONAL:  The contractor manages resources in a manner that is so far above standard, and exceeds expectations to the degree that it surprises the customer.  The contractor’s application of management-, cost- and schedule-control techniques yields no required products or services late or  above projected cost, and the overwhelming majority of them ahead of schedule or below projected cost.  Contractor-initiated management actions have resulted in significant tangible or intangible benefits to the Government in the form of improved quality and timeliness, innovativeness and/or or enhanced effectiveness of operations.  Overall management of resources is far above good.
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2.  GOOD: The contractor meets, and generally exceeds the minimum standard for efficient and effective use of resources. The contractor’s application of management-, cost- and schedule-control techniques yields no required products or services late or  above projected cost, and  some of them ahead of schedule or below projected cost.  The contractor has been aggressive in correcting deficiencies and taking action to prevent future errors.  Contractor-initiated management actions have resulted in some tangible or intangible benefits to the Government in the form of improved timliness, innovativeness and/or generally enhanced effectiveness of Government operations.


3.  ACCEPTABLE: The contractor consistently meets the minimum standard for efficient and effective use of resources.  Required deliverables are met, and the Government is satisfied with the product.  The contractor realized no significant, unexpected savings in cost or other Government resources.

4.  UNACCEPTABLE:  The contractor fails to deliver required products at an acceptable cost.  The contractor uses time and other resources inefficiently, resulting in cost overruns.  The contractor does little or no planning to preclude the recurrence of such problems.  Immediate action is required from contractor management to correct resource management inefficiencies.

5.  NO ACTIVITY.   No direct labor was expended during the evaluation period.  No Performance Evaluation Score Sheet or supporting comments are required.

        d.  Contract Management.  


   1.  EXCEPTIONAL:  The contractor performs contract management functions in a manner that is so far above standard, and exceeds expectations to the degree that it surprises the customer.  The contractor provides all reports and information correctly and on time, and the overwhelming majority of them ahead of the required date.  The contractor handles schedule changes and technical changes with no apparent difficulty.  The contractor anticipates potential delays, informs the Government, and resolves most or all problems independently.  Contractor-initiated management actions resulted in significant tangible or intangible benefits to the Government in the form of improved quality and timeliness, innovativeness or enhanced effectiveness of operations.  Overall contract management performance is far above good.

  2.  GOOD:  The contractor performs contract management functions in a manner that meets, and sometimes exceeds customer expectations.  Required reports and responses are always correct and on time, and are sometimes early.  The contractor handles schedule and technical changes with little apparent difficulty. The contractor anticipates potential delays, informs the Government, and resolves most problems independently. Contractor-initiated management actions have resulted in some tangible or intangible benefits to the Government in the form of improved timelines, innovativeness and/or generally enhanced effectiveness of Government operations.


  3.  ACCEPTABLE: The contractor performs contract management functions in a manner that meets minimum customer expectations.  Overall, the Government is satisfied with the product.  Required reports and responses are generally correct and on time.  The contractor handles schedule and technical changes, but sometimes with difficulty. The contractor may require Government assistance in resolving problems.  The contractor has corrected noted deficiencies to the customer's satisfaction, and overall quality of performance is adequate for mission accomplishment.


4.  UNACCEPTABLE:  Significant requirements are not met.  The contractor cannot or will not provide necessary reports and management information to the Government when required.  The contractor cannot adapt to schedule changes and does not keep the Government informed of problems or potential delays.  Lack of management attention necessitates Government involvement beyond planned levels in day to day operations.  Immediate attention is required from contractor management.


5.  NO ACTIVITY.   No direct labor was expended during the evaluation period.  No Performance Evaluation Score Sheet or supporting comments are required.

2.  Other than Normal Criteria.  Special criteria may be established for requirements, especially the base support TR.  These special criteria must be approved by the KO 14 calendar days prior to issuing requirements to the TSC.







(End of Clause)

ACA.0215‑4040  TECHNICAL COORDINATION           

A.    Performance of work under this contract shall be in compliance with the Performance Work Statement and any approved TSC Implementation Plan (TIP).

B.    All technical coordination shall be within the general scope of the contract and the Technical Requirement (TR). Technical coordination shall not result in any action that:


1.   Constitutes an assignment of additional work outside the PWS or the Government requirement.

         2.   Constitutes a change as defined in the contract clause entitled "Changes ‑ Cost Reimbursement" (FAR 52.243‑0002). 


3.  Causes an increase in the total estimated contract cost, the resource limits approved by the Contracting Officer in the approved TIP, or the time required for contract performance.


4.   Changes in any of the expressed terms, conditions or specifications of the contract.


5.   Interferes with the Contractor's right to perform the terms and conditions of the contract.

ACA.0222‑4005  OVERTIME PAY OR OVERTIME PREMIUMS

A.    Overtime which results in a labor charge to the contract shall be approved in advance by the Contracting Officer or designated representative.

B.    Overtime, which results in the payment of premium wages are, authorized subject to the limitations in FAR Clause 52.222‑0002, Payment for Overtime Premiums (Jul 1990).   Advance notification of required overtime shall be provided to the Contracting Officer, and approval obtained.  The request shall provide reasons why the required work cannot be performed by using mult-shift operations of by employing additional personnel.  In addition, all overtime requests must include the following:

‑ Contractor employee name

‑ Skill category

‑ OverTime rate (hourly)

‑ Total amount of overtime,

‑ Total amount of premium

‑ Applicable CLIN/SubCLIN

‑ Applicable Technical Requirement

END OF INSTRUCTION

ACA.0231-4015  GENERAL AND ADMINISTRATIVE EXPENSES         

Not withstanding the provisions of FAR 52.216-7 "Allowable costs and payments", the Contractor shall agree that reimbursements for general and administrative expenses shall not be billed at a greater amount than that negotiated, unless a provisional rate adjustment has been approved by the Procuring Contracting Officer.  In the event that actual expenses are lower than the negotiated amount, the lower cost shall be used for reimbursement.  Notification of this change must be provided to the Procuring Contracting Officer.  Fee will not be applied to general and administrative expenses.

ACA.0231‑4020  CONTRACTOR TRAVEL


A.  Official travel of Contractor's personnel away from their duty station shall not be undertaken unless advance, written approval has been obtained from the Contracting Officer.

B.  The Contractor's request for travel shall be in writing and contain the dates, locations, and estimated costs of the travel.

C.  Invitational Travel Orders (ITO) will be issued pursuant to the Joint Travel Regulation (JTR), Chapter 6, Part A, entitled, Invitation To Travel.

D.    The Contractor shall use the JTR rates for determining the reimbursement for travel expenses such as per diem, rental cars, lodging, and other common expenses. Exceptions must be justified and approved in advance by the Contracting Officer or designated representative.

E.    The Contractor shall use government‑furnished transportation when required by the Government. Use of military aircraft by Contractor's personnel will not be mandatory.

F.    Logistics support will be provided to Contractor's personnel located at U.S. installations overseas IAW applicable Command policies and status of Forces Agreements.

END OF INSTRUCTION

ACA.0231-4025  PRECONTRACT COST



A.    
Costs incurred by an offeror prior to the date of award are unallowable.

B.    All prospective subcontractors contacted by your firm in any manner should be expressly advised in writing that no solicitation on your behalf shall be construed in any manner to be an obligation on your part to enter into a subcontract with said subcontractor.  Nor shall any contact result in any claim whatsoever against the United States Government for reimbursement of costs for any efforts expended by said subcontractor, regardless of whether or not your firm is successful in receiving a contract as a result of this proposal.

END OF INSTRUCTION

ACA.0242-4005  CORPORATE CHANGES                                  


The Contractor shall provide the procuring Contracting Officer copies of  all                                  

Administrative Contracting Officer correspondence relating to changes in 

corporate status and major corporate revisions, such as a potential buy‑out, an

             actual buyout decision, sale or dissolution, and changes in personnel policy. 

             Potential buyout scenarios, actual buyouts, sales and dissolutions shall be disclosed 

             in writing to the Procuring Contracting Officer as soon as possible.

ACA.0244-4005  SUBCONTRACTING INSTRUCTIONS           

 A.  Subcontract includes any supplier, distributor, vendor, or firm that furnishes supplies or services for the prime contractor or another subcontractor.

B.  The Contractor shall furnish all material and services required for performance of this contract, which is not Government-furnished.  The Contractor shall utilize the Government supply system as the primary source for acquiring material.  When requisitioning procedures reveal that required material is not available from the Government supply system, the Contractor shall, after adherence to applicable statutes, regulations, and procedures, acquire such material from commercial sources.  Likewise, required services that are not available from Government sources and are beyond the capabilities of the Contractor’s staffing resources, that shall be subcontracted in accordance with applicable statutes, regulations, and procedures.

C.  All subcontracts that fall within the simplified acquisition threshold shall comply with FAR Part 8 or FAR Part 13 as appropriate.   The contractor shall acquire commercial items or nondevelopmental items when they are available to meet the requirement.  Subcontracts for supplies or services that are not commercial items shall include a performance work statement, statement of work or performance characteristics sufficient to maximize competition. 

D.  Unless Contracting Officer relief is given, all subcontracts, and changes and modifications thereto, are subject to review and consent by the Contracting Officer, and/or the Contracting Officer’s Representative as designated herein.  Those subcontracts selected for consent shall be submitted in accordance with FAR Part 44.  The contractor shall maintain documentation required to the subcontract, including a contract performance statement of need and that the items are not available through Government sources of supply.

E.  All prospective subcontractors contracted by the prime in any manner should be expressly advised in writing that no solicitation on your behalf shall be construed in any manner to be an obligation on your part to enter into a subcontract with said subcontractor.  Nor shall any subcontract result in any claim whatsoever against the United States Government for reimbursement of costs for any efforts expended by said subcontractor.

F.  The Contractor shall obtain ADVANCE Government consent/approval for subcontracts in accordance with the following:

      1.  The following thresholds apply to those items or service that have been identified in an approved Abbreviated or TSC Implementation Plan (TIP) and that have obtained IMR Certification.

            a.  The Contractor may subcontract for any single item/service or total purchase up to $25,000.00. 

            b.  The Contractor must obtain COR approval for any single item/ service or total purchase between $25,000.00 and $100,000.00.

            c.  The Contractor must obtain COR Technical concurrence and Contracting Officer approval for any single item/service or total purchase in excess of $100,000.00.

       2.  The following thresholds apply to those items or services that have not been specifically identified; however funds are provided for in the approved TIP.

             a.  The Contractor must obtain advance COR approval along with applicable IMR for any single item/service or total purchase up to $100,000.00.

              b.  The Contractor must obtain COR technical concurrence.               

IMR certification, applicable acquisition approvals and Contracting Officer approval for any single item/service or total purchase in excess of $100,000.00.

       3.   All items or services that have not been identified in the approved TIP nor funds provided for must obtain advance COR technical concurrence, IMR certification and Contracting Officer approval.

G.  Without regard to dollar value, the Contractor shall obtain Contracting Officer consent to purchases and subcontracts involving the following categories of services and supplies:

(1) Vehicles;

(2) Major end items (Class VII supplies);

(3) Test Measurement and Diagnostic Equipment (TMDE)

(4) Pyrotechnics and simulators (Class V Supplies)

(5) Consulting Services

(6) Facilities

(7) Furniture and Appliances; and

(8) Bottled Water

H.  Acquisition of Information Technology Requirements (ITR) not previously certified in approved TIP shall be accomplished in accordance with the following:

       1.  All general supply and support items (computer tapes, ribbons, punch cards, tabulating paper, repair parts costing less than $100.00 per item, publications and manuals, diskettes, and print wheel(s)) may be approved by the Contracting Officer’s Representative in accordance with letter of designation where purchase does not exceed $2,500.00.  Splitting requirements to get under this threshold is prohibited.

       2.  The Contracting Officer’s Representative in accordance with the letter of designation shall approve ITR requirements, other than general supply and support items in paragraph (1) above, valued at $2,500.00 or less per item.  Splitting requirements to get under this threshold is prohibited.  Purchases exceeding $2,500.00 must obtain IMR certification IAW ATEC Regulation 25-1.

I.  Contractor shall provide a lease versus purchase analysis with all lease requests demonstrating why the lease is more advantageous to the Government.  When appropriate, a lease versus purchase analysis shall be provided with purchase requests.

J.  Contractor shall comply with the approved Subcontracting and Purchasing Plans for all purchasing and subcontracting actions.

K.  Contractor is responsible for receipt, storage, issuance, control, and record maintenance of all Contractor purchased supplies and services in accordance with FAR Part 45.

L.  Ownership of supplies acquired or otherwise provided by the Contractor for performance of this contract shall vest with the Government.

END OF INSTRUCTION

ACA.0244‑4010  INCORPORATION OF SUBCONTRACTING PLAN

The Contractor shall comply with the approved subcontracting plan.  The Contractor shall submit Standard Form 294, Subcontracting Report for Individual Contracts, and Standard Form 295, Summary Subcontract Report, in accordance with the instructions provided on the back of the forms.

SECTION I Contract Clauses 

CLAUSES INCORPORATED BY REFERENCE: 

52.202-1 
Definitions 
MAY 2001 
 

52.203-3 
Gratuities 
APR 1984 
 

52.203-5 
Covenant Against Contingent Fees 
APR 1984 
 

52.203-6 
Restrictions On Subcontractor Sales To The Government 
JUL 1995 
 

52.203-7 
Anti-Kickback Procedures 
JUL 1995 
 

52.203-8 
Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
JAN 1997 
 

52.203-10 
Price Or Fee Adjustment For Illegal Or Improper Activity 
JAN 1997 
 

52.203-12 
Limitation On Payments To Influence Certain Federal Transactions 
JUN 1997 
 

52.204-2 
Security Requirements 
AUG 1996 
 

52.204-4 
Printing/Copying Double-Sided on Recycled Paper 
AUG 2000 
 

52.208-4 
Vehicle Lease Payments 
APR 1984 
 

52.208-5 
Condition of Leased Vehicles 
APR 1984 
 

52.208-6 
Marking of Leased Vehicles 
APR 1984 
 

52.208-7 
Tagging of Leased Vehicles 
MAY 1986 
 

52.208-9 
Contractor Use of Mandatory Sources of Supply 
MAR 1996 
 

52.209-1 
Qualification Requirements 
FEB 1995 
 

52.209-6 
Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
JUL 1995 
 

52.211-15 
Defense Priority And Allocation Requirements 
SEP 1990 
 

52.215-2 
Audit and Records--Negotiation 
JUN 1999 
 

52.215-8 
Order of Precedence--Uniform Contract Format 
OCT 1997 
 

52.215-10 
Price Reduction for Defective Cost or Pricing Data 
OCT 1997 
 

52.215-12 
Subcontractor Cost or Pricing Data 
OCT 1997 
 

52.215-14 
Integrity of Unit Prices 
OCT 1997 
 

52.215-15 
Pension Adjustments and Asset Reversions 
DEC 1998 
 

52.215-18 
Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other than Pensions 
OCT 1997 
 

52.215-19 
Notification of Ownership Changes 
OCT 1997 
 

52.215-21 
Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data--Modifications 
OCT 1997 
 

52.215-21 Alt IV 
Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data--Modifications (Oct 1997) -  Alternate IV 
OCT 1997 
 

52.216-7 
Allowable Cost And Payment 
MAR 2000 
 

52.216-8 
Fixed Fee 
MAR 1997 
 

52.219-8 
Utilization of Small Business Concerns 
OCT 2000 
 

52.219-9 
Small Business Subcontracting Plan 
OCT 2000 
 

52.219-9 Alt II 
Small Business Subcontracting Plan (Oct 2000) Alternate II 
OCT 2000 
 

52.219-16 
 Liquidated Damages-Subcontracting Plan 
JAN 1999 
 

52.222-1 
Notice To The Government Of Labor Disputes 
FEB 1997 
 

52.222-2 
Payment For Overtime Premiums 
JUL 1990 
 

52.222-3 
Convict Labor 
AUG 1996 
 

52.222-4 
Contract Work Hours and Safety Standards Act - Overtime Compensation 
SEP 2000 
 

52.222-21 
Prohibition Of Segregated Facilities 
FEB 1999 
 

52.222-26 
Equal Opportunity 
FEB 1999 
 

52.222-29 
Notification Of Visa Denial 
FEB 1999 
 

52.222-35 
Affirmative Action For Disabled Veterans And Veterans of the Vietnam Era 
APR 1998 
 

52.222-36 
Affirmative Action For Workers With Disabilities 
JUN 1998 
 

52.222-37 
Employment Reports On Disabled Veterans And Veterans Of The Vietnam Era 
JAN 1999 
 

52.222-41 
Service Contract Act Of 1965, As Amended 
MAY 1989 
 

52.222-47 
Service Contract Act (SCA) Minimum Wages And Fringe Benefits 
MAY 1989 
 

52.223-3 
Hazardous Material Identification And Material Safety Data 
JAN 1997 
 

52.223-4 
Recovered Material Certification 
OCT 1997 
 

52.223-5 
Pollution Prevention and Right-to-Know Information 
APR 1998 
 

52.223-6 
Drug Free Workplace 
MAY 2001 
 

52.223-9 
Estimate of  Percentage of Recovered Material Content for EPA-Designated Products 
AUG 2000 
 

52.223-10 
Waste Reduction Program 
AUG 2000 
 

52.223-11 
Ozone-Depleting Substances 
MAY 2001 
 

52.223-12 
Refrigeration Equipment and Air Conditioners 
MAY 1995 
 

52.223-14 
Toxic Chemical Release Reporting 
OCT 2000 
 

52.224-1 
Privacy Act Notification 
APR 1984 
 

52.224-2 
Privacy Act 
APR 1984 
 

52.225-13 
Restrictions on Certain Foreign Purchases 
JUL 2000 
 

52.226-1 
Utilization Of Indian Organizations And Indian-Owned Economic Enterprises 
JUN 2000 
 

52.227-1 
Authorization and Consent 
JUL 1995 
 

52.227-1 Alt I 
Authorization And Consent (Jul 1995) -  Alternate I 
APR 1984 
 

52.227-2 
Notice And Assistance Regarding Patent And Copyright Infringement 
AUG 1996 
 

52.228-7 
Insurance--Liability To Third Persons 
MAR 1996 
 

52.228-8 
Liability and Insurance - Leased Motor Vehicles 
MAY 1999 
 

52.229-8 
Taxes--Foreign Cost-Reimbursement Contracts 
MAR 1990 
 

52.229-10 
State of New Mexico Gross Receipts and Compensating Tax 
OCT 1988 
 

52.230-2 
Cost Accounting Standards 
APR 1998 
 

52.230-6 
Administration of Cost Accounting Standards 
NOV 1999 
 

52.232-9 
Limitation On Withholding Of Payments 
APR 1984 
 

52.232-17 
Interest 
JUN 1996 
 

52.232-18 
Availability Of Funds 
APR 1984 
 

52.232-23 
Assignment Of Claims 
JAN 1986 
 

52.232-23 Alt I 
Assignment of Claims (Jan 1986) -  Alternate I 
APR 1984 
 

52.232-33 
Payment by Electronic Funds Transfer--Central Contractor Registration 
MAY 1999 
 

52.233-1 
Disputes 
DEC 1998 
 

52.233-1 Alt I 
Disputes (Dec 1998) -  Alternate I 
DEC 1991 
 

52.233-3 
Protest After Award 
AUG 1996 
 

52.233-3 Alt I 
Protest After Award (Aug 1996) -  Alternate I 
JUN 1985 
 

52.237-2 
Protection Of Government Buildings, Equipment, And Vegetation 
APR 1984 
 

52.237-3 
Continuity Of Services 
JAN 1991 
 

52.237-10 
Identification of Uncompensated Overtime 
OCT 1997 
 

52.239-1 
Privacy or Security Safeguards 
AUG 1996 
 

52.242-1 
Notice of Intent to Disallow Costs 
APR 1984 
 

52.242-3 
Penalties for Unallowable Costs 
MAY 2001 
 

52.242-4 
Certification of Final Indirect Costs 
JAN 1997 
 

52.242-13 
Bankruptcy 
JUL 1995 
 

52.243-2 
Changes--Cost-Reimbursement 
AUG 1987 
 

52.243-2 Alt II 
Changes--Cost Reimbursement (Aug 1987) -  Alternate II 
APR 1984 
 

52.244-2 
Subcontracts 
AUG 1998 
 

52.244-2 Alt I 
Subcontracts (Aug 1998) -  Alternate I 
AUG 1998 
 

52.244-5 
Competition In Subcontracting 
DEC 1996 
 

52.244-6 
Subcontracts for Commercial Items and Commercial Components 
MAY 2001 
 

52.245-1 
Property Records 
APR 1984 
 

52.245-5 
Government Property (Cost-Reimbursement Time-And-Materials, Or Labor Hour Contracts) 
JAN 1986 
 

52.245-18 
Special Test Equipment 
FEB 1993 
 

52.245-19 
Government Property Furnished "As Is" 
APR 1984 
 

52.246-25 
Limitation Of Liability--Services 
FEB 1997 
 

52.247-67 
Submission Of Commercial Transportation Bills To The General Services Administration For Audit 
JUN 1997 
 

52.248-1 
Value Engineering 
FEB 2000 
 

52.249-6 
Termination (Cost Reimbursement) 
SEP 1996 
 

52.249-14 
Excusable Delays 
APR 1984 
 

52.251-1 
Government Supply Sources 
APR 1984 
 

52.251-2 
Interagency Fleet Management System (IFMS) Vehicles And Related Services 
JAN 1991 
 

52.253-1 
Computer Generated Forms 
JAN 1991 
 

252.201-7000 
Contracting Officer's Representative 
DEC 1991 
 

252.203-7001 
Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
MAR 1999 
 

252.203-7002 
Display Of DOD Hotline Poster 
DEC 1991 
 

252.204-7000 
Disclosure Of Information 
DEC 1991 
 

252.204-7002 
Payment For Subline Items Not Separately Priced 
DEC 1991 
 

252.204-7003 
Control Of Government Personnel Work Product 
APR 1992 
 

252.204-7005 
Oral Attestation of Security Responsibilities 
AUG 1999 
 

252.205-7000 
Provisions Of Information To Cooperative Agreement Holders 
DEC 1991 
 

252.208-7000 
Intent To Furnish Precious Metals As Government--Furnished Material 
DEC 1991 
 

252.209-7000 
Acquisition From Subcontractors Subject To On-Site Inspection Under The Intermediate Range Nuclear Forces (INF) Treaty 
NOV 1995 
 

252.209-7004 
Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country 
MAR 1998 
 

252.211-7000 
Acquisition Streamlining 
DEC 1991 
 

252.211-7005 
 Substitutions for Military or Federal Specifications and Standards 
AUG 2000 
 

252.215-7000 
Pricing Adjustments 
DEC 1991 
 

252.215-7002 
Cost Estimating System Requirements 
OCT 1998 
 

252.219-7003 
Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DOD Contracts) 
APR 1996 
 

252.223-7001 
Hazard Warning Labels 
DEC 1991 
 

252.223-7002 
Safety Precautions For Ammunition And Explosives 
MAY 1994 
 

252.223-7003 
Changes In Place Of Performance--Ammunition And Explosives 
DEC 1991 
 

252.223-7004 
Drug Free Work Force 
SEP 1988 
 

252.223-7006 
Prohibition On Storage And Disposal Of Toxic And Hazardous Materials 
APR 1993 
 

252.223-7007 
Safeguarding Sensitive Conventional Arms, Ammunition, and Explosives 
SEP 1999 
 

252.225-7001 
Buy American Act And Balance Of Payments Program 
MAR 1998 
 

252.225-7002 
Qualifying Country Sources As Subcontractors 
DEC 1991 
 

252.225-7007 
Buy American Act--Trade Agreements--Balance of Payments Program 
APR 2000 
 

252.225-7012 
Preference For Certain Domestic Commodities 
AUG 2000 
 

252.225-7014 
Preference For Domestic Specialty Metals 
MAR 1998 
 

252.225-7015 
Preference For Domestic Hand Or Measuring Tools 
DEC 1991 
 

252.225-7017 
Prohibition on Award to Companies Owned by the People's Republic of China 
FEB 2000 
 

252.225-7020 
Trade Agreements Certificate 
MAR 1998 
 

252.225-7021 
Trade Agreements 
APR 2000 
 

252.225-7024 
Restriction On Acquisition Of Night Vision Image Intensifier Tubes And Devices 
DEC 1991 
 

252.225-7026 
Reporting Of Contract Performance Outside The United States 
JUN 2000 
 

252.225-7031 
Secondary Arab Boycott Of Israel 
JUN 1992 
 

252.225-7041 
Correspondence in English 
JUN 1997 
 

252.225-7042 
Authorization to Perform 
JUN 1997 
 

252.225-7043 
Antiterrorism/Force Protection Policy for Defense Contractors Outside the United States 
JUN 1998 
 

252.227-7000 
Non-estoppel 
OCT 1966 
 

252.227-7001 
Release Of Past Infringement 
AUG 1984 
 

252.227-7013 
Rights in Technical Data--Noncommercial Items 
NOV 1995 
 

252.227-7014 
Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation 
JUN 1995 
 

252.227-7015 
Technical Data--Commercial Items 
NOV 1995 
 

252.227-7016 
Rights in Bid or Proposal Information 
JUN 1995 
 

252.227-7020 
Rights In Data--Special Works 
JUN 1995 
 

252.227-7025 
Limitations on the Use or Disclosure of Government-Furnished Information Marked with Restrictive Legends 
JUN 1995 
 

252.227-7027 
Deferred Ordering Of Technical Data Or Computer Software 
APR 1988 
 

252.227-7030 
Technical Data--Withholding Of Payment 
MAR 2000 
 

252.227-7036 
Declaration of Technical Data Conformity 
JAN 1997 
 

252.227-7037 
Validation of Restrictive Markings on Technical Data 
SEP 1999 
 

252.228-7003 
Capture and Detention 
DEC 1991 
 

252.229-7002 
Customs Exemptions (Germany) 
JUN 1997 
 

252.231-7000 
Supplemental Cost Principles 
DEC 1991 
 

252.235-7003 
Frequency Authorization 
DEC 1991 
 

252.235-7003 Alt I 
Frequency Authorization (Dec 1991) - Alternate I 
DEC 1991 
 

252.242-7000 
Postaward Conference 
DEC 1991 
 

252.242-7004 
Material Management And Accounting System 
DEC 2000 
 

252.243-7002 
Requests for Equitable Adjustment 
MAR 1998 
 

252.244-7000 
Subcontracts for Commercial Items and Commercial Components (DoD Contracts) 
MAR 2000 
 

252.245-7001 
Reports Of Government Property 
MAY 1994 
 

252.246-7001 
Warranty Of Data 
DEC 1991 
 

252.248-7000 
Preparation Of Value Engineering Change Proposal 
MAY 1994 
 

252.249-7002 
Notification of Anticipated Program Termination or Reduction 
DEC 1996 
 

252.251-7001 
Use Of Interagency Fleet Management System (IFMS) Vehicles And Related Services 
DEC 1991 
 

CLAUSES INCORPORATED BY FULL TEXT 

52.204-1     APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the Principal Assistant Responsible for Contracting (PARC) and shall not be binding until so approved.

(End of clause)

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor within 60 days (insert the period of time within which the Contracting Officer may exercise the option).

(End of clause)

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 60 days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least       days (60 days unless a different number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 years.

(End of clause)

52.219-10      Incentive Subcontracting Program. (OCT 2000)

(a) Of the total dollars it plans to spend under subcontracts, the Contractor has committed itself in its subcontracting plan to try to award certain percentages to small business, veteran-owned small business (including service-disabled veteran-owned small business), HUBZone small business, small disadvantaged business, and women-owned small business concerns, respectively.

(b) If the Contractor exceeds its subcontracting goals for small business concerns and women-owned small business, veteran-owner small business (including service-disabled veteran-owned small business), HUBZone small business in performing this contract, it will receive 0-10 percent of the dollars in excess of each goal in the plan, unless the Contracting Officer determines that the excess was not due to the Contractor's efforts (e.g., a subcontractor cost overrun caused the actual subcontract amount to exceed that estimated in the subcontracting plan, or the award of subcontracts that had been planned but had not been disclosed in the subcontracting plan during contract negotiations). Determinations under this paragraph are unilteral decisions made solely at the discretion of the Government.

(c) If this is a cost-plus-fixed-fee contract, the sum of the fixed fee and the incentive fee earned under this contract may not exceed the limitations in subpart 15.404-4 of the Federal Acquisition Regulation.

(End of clause)

52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION 

Employee Class
                                   Monetary Wage-Fringe Benefits

_____________________                      _______________________________________

_____________________                      _______________________________________

_____________________                      _______________________________________

     
(End of clause)

52.232-22     LIMITATION OF FUNDS (APR 1984)

(a) The parties estimate that performance of this contract will not cost the Government more than (1) the estimated cost specified in the Schedule or, (2) if this is a cost-sharing contract, the Government's share of the estimated cost specified in the Schedule. The Contractor agrees to use its best efforts to perform the work specified in the Schedule and all obligations under this contract within the estimated cost, which, if this is a cost-sharing contract, includes both the Government's and the Contractor's share of the cost. 

(b) The Schedule specifies the amount presently available for payment by the Government and allotted to this contract, the items covered, the Government's share of the cost if this is a cost-sharing contract, and the period of performance it is estimated the allotted amount will cover. The parties contemplate that the Government will allot additional funds incrementally to the contract up to the full estimated cost to the Government specified in the Schedule, exclusive of any fee. The Contractor agrees to perform, or have performed, work on the contract up to the point at which the total amount paid and payable by the Government under the contract approximates but does not exceed the total amount actually allotted by the Government to the contract. 

(c) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe that the costs it expects to incur under this contract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of (1) the total amount so far allotted to the contract by the Government or, (2) if this is a cost-sharing contract, the amount then allotted to the contract by the Government plus the Contractor's corresponding share. The notice shall state the estimated amount of additional funds required to continue performance for the period specified in the Schedule. 

(d) Sixty days before the end of the period specified in the Schedule, the Contractor shall notify the Contracting Officer in writing of the estimated amount of additional funds, if any, required to continue timely performance under the contract or for any further period specified in the Schedule or otherwise agreed upon, and when the funds will be required. 

(e) If, after notification, additional funds are not allotted by the end of the period specified in the Schedule or another agreed-upon date, upon the Contractor's written request the Contracting Officer will terminate this contract on that date in accordance with the provisions of the Termination clause of this contract. If the Contractor estimates that the funds available will allow it to continue to discharge its obligations beyond that date, it may specify a later date in its request, and the Contracting Officer may terminate this contract on that later date. 

(f) Except as required by other provisions of this contract, specifically citing and stated to be an exception to this clause-- 

(1) The Government is not obligated to reimburse the Contractor for costs incurred in excess of the total amount allotted by the Government to this contract; and 

(2) The Contractor is not obligated to continue performance under this contract (including actions under the Termination clause of this contract) or otherwise incur costs in excess of (i) the amount then allotted to the contract by the Government or, (ii) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's corresponding share, until the Contracting Officer notifies the Contractor in writing that the amount allotted by the Government has been increased and specifies an increased amount, which shall then constitute the total amount allotted by the Government to this contract. 

(g) The estimated cost shall be increased to the extent that (1) the amount allotted by the Government or, (2) if this is a cost-sharing contract, the amount then allotted by the Government to the contract plus the Contractor's corresponding share, exceeds the estimated cost specified in the Schedule. If this is a cost-sharing contract, the increase shall be allocated in accordance with the formula specified in the Schedule. 

(h) No notice, communication, or representation in any form other than that specified in subparagraph (f)(2) above, or from any person other than the Contracting Officer, shall affect the amount allotted by the Government to this contract. In the absence of the specified notice, the Government is not obligated to reimburse the Contractor for any costs in excess of the total amount allotted by the Government to this contract, whether incurred during the course of the contract or as a result of termination. 

(i) When and to the extent that the amount allotted by the Government to the contract is increased, any costs the Contractor incurs before the increase that are in excess of (1) the amount previously allotted by the Government or, (2) if this is a cost-sharing contract, the amount previously allotted by the Government to the contract plus the Contractor's corresponding share, shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer issues a termination or other notice and directs that the increase is solely to cover termination or other specified expenses. 

(j) Change orders shall not be considered an authorization to exceed the amount allotted by the Government specified in the Schedule, unless they contain a statement increasing the amount allotted. 

(k) Nothing in this clause shall affect the right of the Government to terminate this contract. If this contract is terminated, the Government and the Contractor shall negotiate an equitable distribution of all property produced or purchased under the contract, based upon the share of costs incurred by each. 

(l) If the Government does not allot sufficient funds to allow completion of the work, the Contractor is entitled to a percentage of the fee specified in the Schedule equalling the percentage of completion of the work contemplated by this contract.

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.deskbook.osd.mil 

52.252-4     ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

NONE 
(End of clause)

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 2000)

(a) Definitions.

As used in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr2000.com.

(End of clause)

252.225-7043      ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS OUTSIDE THE UNITED STATES (JUN 1998)

(a) Except as provided in paragraph (b) of this clause, the Contractor and its subcontractors, if performing or traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor is a U.S. entity;

(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country nationals comply with any security related requirements of the Embassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and their families, to the extent such information can be made available prior to travel outside the United States; and

(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and subcontractor personnel.

(b) The requirements of this clause do not apply to any subcontractor that is--

(1) A foreign government;

(2) A representative of a foreign government; or

(3) A foreign corporation wholly owned by a foreign government.

(c) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from  [Contracting Officer to insert applicable information cited in 225.7401].

    

252.251-7000     ORDERING FROM GOVERNMENT SUPPLY SOURCES (MAY 1995)

(a) When placing orders under Federal Supply Schedules or Personal Property Rehabilitation Price Schedules, the Contractor shall follow the terms of the applicable schedule and authorization.  Include in each order:

(1) A copy of the authorization (unless a copy was previously furnished to the Federal Supply Schedule or Personal Property Rehabilitation Price Schedule contractor).

(2) The following statement:

This order is placed under written authorization from       dated      .  In the event of any inconsistency between the terms and conditions of this order and those of your Federal Supply Schedule contract or Personal Property Rehabilitation Price Schedule contract, the latter will govern.

(3) The completed address(es) to which the Contractor's mail, freight, and billing documents are to be directed.

(b) If a Federal Supply Schedule contractor refuses to honor an order placed by a Government contractor under an agency authorization, the Contractor shall report the circumstances to the General Services Administration, FFN, Washington, DC 20406, with a copy to the authorizing office.

(c) When placing orders under nonmandatory schedule contracts and requirements contracts, issued by the General Services Administration (GSA) Office of Information Resources Management, for automated data processing equipment, software and maintenance, communications equipment and supplies, and teleprocessing services, the Contractor shall follow the terms of the applicable contract and the procedures in paragraph (a) of this clause.

(d) When placing orders for Government stock, the Contractor shall --

(1) Comply with the requirements of the Contracting Officer's authorization, using FEDSTRIP or MILSTRIP procedures, as appropriate;

(2) Use only the GSA Form 1948-A, Retail Services Shopping Plate, when ordering from GSA Self-Service Stores;

(3) Order only those items required in the performance of  Government contracts; and

(4) Pay invoices from Government supply sources promptly. For purchases made from DoD supply sources, this means within 30 days of the date of a proper invoice (see also Defense Federal Acquisition Regulation Supplement (DFARS) 251.105). For purposes of computing interest for late Contractor payments, the Government's invoice is deemed to be a demand for payment in accordance with the Interest clause of this contract. The Contractor's failure to pay may also result in the DoD supply source refusing to honor the requisition (see DFARS 251.102(f)) or in the Contracting Officer terminating the Contractor's authorization to use DoD supply sources. In the event the Contracting Officer decides to terminate the authorization due to the Contractor's failure to pay in a timely manner, the Contracting Officer shall provide the Contractor with prompt written notice of the intent to terminate the authorization and the basis for such action. The Contractor shall have 10 days after receipt of the Government's notice in which to provide additional information as to why the authorization should not be terminated. Such termination shall not provide the Contractor with an excusable delay for failure to perform or complete the contract in accordance with the terms of the contract, and the Contractor shall be solely responsible for any increased costs.

(e) Only the Contractor may request authorization for subcontractor use of Government supply sources.  The Contracting Officer will not grant authorizations for subcontractor use without approval of the Contractor.

(f) Government invoices shall be submitted to the Contractor's billing address, and Contractor payments shall be sent to the Government remittance address specified below:

Contractor's Billing Address [include point of contact and telephone number]:

Government Remittance Address  [include point of contact and telephone number ]    :

(End of clause)

SECTION K Representations, Certifications and Other Statements of Offerors 

CLAUSES INCORPORATED BY REFERENCE: 

52.203-5 
Covenant Against Contingent Fees 
APR 1984 
 

52.203-11 
Certification And Disclosure Regarding Payment To Influence Certain Federal Transactions 
APR 1991 
 

52.207-4 
Economic Purchase Quantity-Supplies 
AUG 1987 
 

52.222-22 
Previous Contracts And Compliance Reports 
FEB 1999 
 

52.222-25 
Affirmative Action Compliance 
APR 1984 
 

52.223-4 
Recovered Material Certification 
OCT 1997 
 

52.227-6 
Royalty Information 
APR 1984 
 

52.227-15 
Statement Of Limited Rights Data And Restricted Computer Software 
MAY 1999 
 

52.230-1 
Cost Accounting Standards Notices And Certification 
JUN 2000 
 

252.225-7003 Alt I 
Information for Duty-Free Entry  Evaluation (Mar 1998) -  Alternate I 
MAR 1998 
 

252.225-7006 
Buy American Act--Trade Agreements--Balance Of Payments Program Certificate 
MAR 1998 
 

252.225-7006 
Buy American Act--Trade Agreements--Balance Of Payments Program Certificate 
MAR 1998 
 

CLAUSES INCORPORATED BY FULL TEXT 

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___  TIN:.--------------------------------------------------------

___  TIN has been applied for.

___  TIN is not required because:

___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States;

___  Offeror is an agency or instrumentality of a foreign government;

___  Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___  Sole proprietorship;

___  Partnership;

___  Corporate entity (not tax-exempt);

___  Corporate entity (tax-exempt);

___  Government entity (Federal, State, or local);

___  Foreign government;

___  International organization per 26 CFR 1.6049-4;

___  Other--------------------------------------------------------

(f) Common parent.

___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

___  Name and TIN of common parent:

Name-------------------------------------------------------------------

TIN--------------------------------------------------------------------

(End of provision)

52.204-5      Women-Owned Business (OTHER THAN SMALL BUSINESS)  (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is owned by one or more women; and whose management and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this solicitation.] The offeror represents that it (  ) is a women-owned business concern.

(End of provision)

52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (JAN 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are [  ] are not [  ] presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have [  ] have not [  ], within the three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; 

(C) Are [  ] are not [  ] presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision; and

(ii)(A) The offeror, aside from the offenses enumerated in paragraphs (a)(1)(i)(A), (B), and (C) of this provision, has [ ] has not [ ] within the past three years, relative to tax, labor and employment, environmental, antitrust, or consumer protection laws--

(1) Been convicted of a Federal or state felony (or has any Federal or state felony indictments currently pending against them); or

(2) Had a Federal court judgment in a civil case brought by the United States rendered against them; or

(3) Had an adverse decision by a Federal administrative law judge, board, or commission indicating a willful violation of law.

(B) If the offeror has responded affirmatively, the offeror shall provide additional information if requested by the Contracting Officer; and

(iii) The Offeror has [  ] has not [  ], within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

52.219-1     SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2000) ALTERNATE I ALTERNATE II (OCT 2000)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541330.

(2) The small business size standard is $20 million. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern. 

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 CFR 124.1002. 

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern. 

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern.

(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall check the category in which its ownership falls:

(  ) Black American.

(  ) Hispanic American.

(  ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

(  ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru).

(  ) Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

(c) Definitions.  As used in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice. 

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. 

(End of provision) 

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000) 

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive Order 12969, August 8, 1995. 

(b) By signing this offer, the offeror certifies that-- 

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or 

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R filing and reporting requirements because each such facility is exempt for at least one of the following reasons: (Check each block that is applicable.) 

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c); 

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A); 

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA); 

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or 

[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any other territory or possession over which the United States has jurisdiction. 

252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."

As used in this provision --

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.209-7002    DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT  (SEP 1994)

(a)  Definitions. As used in this provision-- 

(1)  "Entity controlled by a foreign government" means-- 

(i) Any domestic or foreign organization or corporation that is effectively owned or controlled by a foreign government; or 

(ii) Any individual acting on behalf of a foreign government. 

(2)  "Effectively owned or controlled" means that a foreign government or any entity controlled by a foreign government has the power, either directly or indirectly, whether exercised or exercisable, to control or influence the election or appointment of the Offeror's officers, directors, partners, regents, trustees, or a majority of the Offeror's board of directors by means, e.g., ownership, contract, or operation of law. 

(3)  "Foreign government" means any governing body organized and existing under the laws of any country other than the United States and its possessions and trust territories and any agent or instrumentality of that government. 

(4)  "Proscribed information" means-- 

(i) Top Secret information; 

(ii) Communications Security (COMSEC) information, except classified keys used to operate secure telephone unites (STU IIIs); 

(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended; 

(iv) Special Access Program (SAP) information; or 

(v) Sensitive Compartmental Information (SCI). 

(b)  Prohibition on award. No contract under a national security program may be awarded to a company owned by an entity controlled by a foreign government if that company requires access to proscribed information to perform the contract, unless the Secretary of Defense or designee has waived application of 10 U.S.C.2536(a). 

(c)  Disclosure.

The Offeror shall disclose any interest a foreign government has in the Offeror when that interest constitutes control by a foreign government as defined in this provision.  If the Offeror is a subsidiary, it shall also disclose any reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable interest concerning the Offeror's immediate parent, intermediate parents, and the ultimate parent.  Use separate paper as needed, and provide the information in the following format: 

Offeror's Point of Contact for Questions about Disclosure

(Name and Phone Number with Country Code, City Code and Area Code, as applicable) 

Name and Address of Offeror 

Name and Address of Entity
Description of Interest, Controlled by a Foreign
Ownership Percentage, and

Government
Identification of Foreign Government

(End of provision)

252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (MAR 1998)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 37 U.S.C. 4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by 38 U.S.C. 4212(d).

252.223-7001     HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to the labeling requirements of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;

(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federal Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through 

(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be interpreted to mean that a label is required in accordance with the Hazard Communication Standard. 

MATERIAL (If None, Insert "None.")
ACT

__________________________________
_____________________________

__________________________________
_____________________________

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions adopted during the term of this contract).

(End of clause)

252.225-7000     BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM CERTIFICATE 
(SEP 1999)

(a) Definitions. Domestic end product, qualifying country, qualifying country end product, and qualifying country end product have the meanings given in the Buy American Act and Balance of Payments Program clause of this solicitation.

(b) Evaluation. Offers will be evaluated by giving preference to domestic end products and qualifying country end products over nonqualifying country end products.

(c) Certifications. (1) The Offeror certifies that--

(i) Each end product, except those listed in paragraphs (c) (2) or (3) of this provision, is a domestic end product; and

(ii) Components of unknown origin are considered to have been mined, produced, or manufactured outside the United States or a qualifying country.  

(2) The Offeror certifies that the following end products are qualifying country end products:

Qualifying Country End Products






Line Item Number

Country of Origin












(List only qualifying country end products.)

(3)  The Offeror certifies that the following end products are nonqualifying country end products:

Nonqualifying Country End Products






Line Item Number

Country of Origin (If known)












(End of provision)

252.225-7020    TRADE AGREEMENTS CERTIFICATE (MAR 1998)

(a) Definitions. Caribbean Basin country end product, designated country end product, NAFTA country end product, nondesignated country end product, qualifying country end product, and U.S. made end product have the meanings given in the Trade Agreements clause of this solicitation.

(b) Evaluation. Offers will be evaluated in accordance with the policies and procedures of part 225 of the Defense Federal Acquisition Regulation Supplement. Offers of foreign end products that are not U.S. made, qualifying country, designated country, Caribbean Basin country, or NAFTA country end products will not be considered for award, unless the Contracting Officer determines that there are not offers of such end products; or the offers of such end products are insufficient to fulfill the requirements; or a national interest exception to the Trade Agreements Act is granted.

(c) Certifications. (1) The offeror certifies that each end product to be delivered under this contract, except those listed in paragraph (c)(2) of this provision, is a U.S. made, qualifying country, designated country, Caribbean Basin country, or NAFTA country end product.

(2) The following supplies are other nondesignated country end products:

------------------------------------------------------------------------

         insert line item  number             insert country of  origin 

------------------------------------------------------------------------

------------------------------------------------------------------------

252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions.  As used in this clause--

(1)  "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export Administration Act of 1979 (50 U.S.C. App. Sec 2415).

(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979 and means any United States resident or national (other than an individual resident outside the United States and employed by other than a United States person), any domestic concern (including any permanent domestic establishment of any foreign concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern which is controlled in fact by such domestic concerns, as determined under regulations of the President.

(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity, certifies that it--

(1)  Does not comply with the Secondary Arab Boycott of Israel; and

(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking.

(End of clause)

SECTION L Instructions, Conditions and Notices to Bidders 

CLAUSES INCORPORATED BY REFERENCE: 

52.204-6 
Data Universal Numbering System (DUNS) Number 
JUN 1999 
 

52.211-14 
Notice Of Priority Rating For National Defense Use 
SEP 1990 
 

52.215-1 
Instructions to Offerors--Competitive Acquisition 
MAY 2001 
 

52.215-1 Alt I 
Instructions to Offerors--Competitive Acquisition (Feb 2000) -  Alternate I 
OCT 1997 
 

52.215-16 
Facilities Capital Cost of Money 
OCT 1997 
 

52.219-24 
Small Disadvantaged Business Participation Program--Targets 
OCT 2000 
 

52.222-24 
Preaward On-Site Equal Opportunity Compliance Evaluation 
FEB 1999 
 

52.222-46 
Evaluation Of Compensation For Professional Employees 
FEB 1993 
 

52.232-38 
Submission of Electronic Funds Transfer Information with Offer 
MAY 1999 
 

52.237-1 
Site Visit 
APR 1984 
 

52.237-10 
Identification of Uncompensated Overtime 
OCT 1997 
 

252.227-7017 
Identification and Assertion of Use, Release, or Disclosure Restrictions 
JUN 1995 
 

252.227-7028 
Technical data or computer software previously delivered to the government 
JUN 1995 
 

CLAUSES INCORPORATED BY FULL TEXT 

52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 1999)

Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained--

(a) From the ASSIST database via the Internet at http://assist.daps.mil; or

(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2667/2179, Facsimile (215) 697-1462.

(End of provision)

52.215-20      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data, offerors may submit a written request for exception by submitting the information described in the following subparagraphs. The Contracting Officer may require additional supporting information, but only to the extent necessary to determine whether an exception should be granted, and whether the price is fair and reasonable.

(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, unless it was previously submitted to the contracting office.

(ii) Commercial item exception. For a commercial item exception, the offeror shall submit, at a minimum, information on prices at which the same item or similar items have previously been sold in the commercial market that is adequate for evaluating the reasonableness of the price for this  acquisition. Such information may include--

(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or other basis for market price, the base amount, and applicable discounts. In addition, describe the nature of the market;

(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time before award, books, records, documents, or other directly pertinent records to verify any request for an exception under this provision, and the reasonableness of price. For items priced using catalog or market prices, or law or  regulation , access does not extend to cost or profit information or other data relevant solely to the offeror's determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the offeror is not granted an exception from the requirement to submit cost or pricing data, the following applies:

(1) The offeror shall prepare and submit cost or pricing data and supporting attachments in accordance with Table 15-2 of FAR 15.408.

As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2. 

(End of provision)

52.215-20      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA (OCT 1997)—ALTERNATE IV (OCT 1997)

(a)  Submission of cost or pricing data is not required.

(b)  Provide information described below: Information to be provided is in accordance with Factor 2, ACA.0215-4110, Proposal Format and Content.

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Cost Plus Award Fee contract resulting from this solicitation.

(End of clause)

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from ATEC Contracting Activity, Building 91035, West Fort Hood, Texas 76544.

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO. 

(End of provision) 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

http://www.deskbook.osd.mil

52.252-3     ALTERATIONS IN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows:

PROPOSAL SUBMISSION SUPPLEMENTAL INSTRUCTIONS


The SF 33 contained in the Request for Proposal (RFP) does not allow alterations to the mandatory fields. Block 9 of the SF 33 requires submission of proposals. The closing date for comments to the RFP is September 28,  2001 at 1600 hrs Central Time.  Located at the electronic reading room at https:www.datm01.atec.army.mil. are documents that accompany the RFP.  The address where responses to the RFP may be submitted is either at aca.atec@us.army.mil or hard copies may be sent to:  

Mailing address




Physical address
ATEC Contracting Activity


ATEC Contracting Activity

CSTE-CA      




CSTE-CA

Attention: Sheila McClelland


Attention: Sheila McClelland 

P.O. Box Y




Building 91035 Headquarters St. 

Fort Hood, TX  




(take West Fort Hood exit off Hwy 190)

76544-  





Fort Hood, TX







76544-





(End of Provision)

252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (AUG 1999)

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The CAGE code entered must be for that name and address. Enter “CAGE” before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the Defense Logistics Information Service (DLIS). The Contracting Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and

(3) Notify the Contractor of its assigned CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.

(End of provision)

252.211-7002     AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS, STANDARDS, PLANS, DRAWINGS, DATA ITEM DESCRIPTIONS, AND OTHER PERTINENT DOCUMENTS (DEC. 1991)

The specifications, standards, plans, drawings, data item descriptions, and other pertinent documents cited in this solicitation are not available for distribution but may be examined at the following location:

http://www.dodssp.daps.mil 

(End of Clause)

ACA.0215-4100  INSTRUCTION TO OFFERORS     

a.   This is a Final Request for Proposal (RFP). 

b.  RFP number DATM01-01-R-0009 is for requirements that include all labor, management, supervision, supplies, materials, equipment, and tools, not otherwise provided as government furnished property (GFP), to perform  nonpersonal services to support the operational test, investigation, and experimentation mission of the Operational Test Command (OTC). 

c  In addition to review of the RFP, offerors are encouraged to view the Electronic Reading Room which is hereby incorporated into the RFP by reference at https://www.datm01.atec.army.mil  for additional information relating to this requirement.  Some of the items that are available are as follows:

       Work Authorization Requirements (WAR) for FY00 and FY01

       Work Authorization Orders (WAO) for FY 00 and FY01

       Government Furnished Property Listing

        Five Year Test Program

        ATEC Software Standards

        Definitions and Acronyms

        MAIS system data information

        OTC Instrumentation Catalogue 


Virtual Site Visit


Pre-Solicitation Conference Information


Industry Questions and Answers

d.  Proposals are due no later than October 31, 2001, 1600 Central Daylight Time, and shall be submitted to the following address:

ATEC Contracting Activity

P. O. Box Y

Building 91035

Fort Hood, Texas 76544-7065

e.  The North American Industry Classification System (NAICS) code for this acquisition is 541330.  

        (1)  The small business size standard is $20.0M.

f.  The small business size standard for a concern which submits an offer in its own name, other

than on a construction or service contract but which proposes to furnish a product which it did not itself manufacture, is 500 employees. (FAR 19.102(f)).

ACA.0215-4110  PROPOSAL FORMAT AND CONTENT

1.  GENERAL. 

     a.  The offerors are specifically cautioned to limit written material to matters essential to define their offers and provide an adequate basis for evaluation.  Statements such as "will comply" or "noted and understood" without supporting narrative to define compliance are not acceptable and may cause the proposal to be unacceptable.  Clarity, coherence, consistency and completeness are of the utmost importance.  In accordance with Section L Provision 52.215-1, ALT 1, entitled, Instructions to Offerors – Competitive Acquisition, the Government intends to award after discussions with offerors and receipt and evaluation of best and final offer.  

     b.  Offerors are cautioned to examine this solicitation in its entirety and to ensure that their proposal contains all necessary information, provides all required documentation, and is complete in all respects.




     c.  Unnecessarily elaborate or lengthy proposals are not desired. Offerors should address the factors contained in Section M rather than attempt to address each PWS paragraph or reference.  

     d.  This solicitation does not require access to classified information for proposal preparation, and offerors shall not include any classified information in response to this solicitation.

     e.  Original proposals shall be submitted in labeled, three-ring binders.  The required number of copies of each volume is specified below. 

     f.  Proposal submission shall be as follows:  The Government will be using Office 97 (MS word for text and Excel for spreadsheets)  for text documents and Excel for spreadsheet applications.   Offerors will submit CD ROM copies using only these software programs.   The term "pages" includes text, pullout drawings, figures, tables, diagrams, charts, annexes, etc.  Text pages will be 8-1/2 x 11 inches, double sided, single spaced, with no more than 54 lines per page including header, titles, page numbers, letterhead, etc.  Text pages shall have a 1” minimum margin on all sides and shall be oriented in portrait and single column format.  A page printed on both front and back will count as two pages.  All pages, except for those left intentionally blank, shall be consecutively numbered.  FOLDOUTS ARE PERMITTED FOR FIGURES AND TABLES ONLY, and are limited to a maximum size equivalent of three 8-1/2 x 11 inch pages.  Foldouts shall be printed on one side only, and shall be numbered and counted as one page.   Figures and tables may be aligned using a landscape orientation with a ½” minimum margin on all sides.  Page limitations are required to allow for a timely evaluation of the proposals, and should not be construed as a limitation to ingenuity and creativity.  The index, index tabs, and cross-reference matrix to the PWS/RFP for each volume are not counted in the page limitation.  Pages over the maximum page limitations for any volume will be excluded from evaluation.  

     g.  Text print shall be Times New Roman, no smaller than 12 font size, color black with proportional spacing.  Print size for figures, diagrams, charts, and tables shall be no smaller than 8-font size with colors other than black allowable.  Information not contained within these limitations will be excluded from evaluation.

 2.  STRUCTURE:  Proposals shall be submitted in five (5) separate volumes as follows:

       VOLUME

TITLE


                Page limitation
             Copies

Volume I
General
N/A
Original hard copy 

Volume II

Volume IIA
Mission Support Area

Contract Management Approach

Core Mission Capability with Risk Assessment of Proposed Core Mission Capability Approach- NTE 55 pages 

Program Management  - NTE  75 pages (exclusive of job descriptions)


130
Original and one hard copy plus four CD Copies

Volume IIB      
Technical Approach

Response to Representative scenario – slides 


N/A
Original and one hard copy plus four CD Copies 

Volume III
Performance Risk Area
SEE

Section L
Original and one hard copy plus four CD copies

Volume IV
Cost Data
N/A
Original and one copy plus four CD copies

 3.  Volume I – General –  Offerors are required to complete and return the following:

       a.  Proposal Transmittal Letter.  A letter formally transmitting the proposal.

       b.  Master Index.  A master index that identifies the location of all major topics provided in each volume.

       c.  Completed Standard Form 33, Solicitation, Offer and Award, with acknowledgement of all amendments.

      d.  CAGE Code – Offeror and all subcontractors

      e.  DUNS number – Offeror and all subcontractors

      f.  Central Contractor’s Registration (CCR) Number – Offeror and all subcontractors

      g.  Completed Section K, Representations, Certifications, and Other Statements of Offerors.  The offeror shall ensure compliance of the Section K documentation of their subcontractors. 

      h.  Statement of Compliance.  Each offeror shall include a statement indicating complete compliance with the solicitation, or detailed analysis of any objections, exceptions, contingencies, or additions.  Any objections, exceptions, contingencies, or additions shall also cross-reference the particular paragraph(s) in the solicitation documents to which they apply.  Offerors are cautioned that exceptions to the requirements of this solicitation may be a cause for rejection of the proposal.   

      i. Format and Content.  Each offeror shall describe any deviations from the specified format of their proposal.  If the content of the offeror’s proposal differs from these guidelines, state the differences, and explain the reason for the differences.

      j. Proprietary Information.  Each offeror shall include a statement indicating whether or not it has made use of any proprietary or patent information.  In the event that use of such information is anticipated, the specific areas of use by the offeror and their subcontractors must be clearly defined, including whether limited or unlimited rights are applicable. 

      k. Completed Section H, Negotiated Ceiling Rates

      l. Teaming Agreements will be submitted in accordance with FAR 9.6.  The offeror will provide a complete description of any teaming arrangement to include details on the responsibilities of each team member.  A copy of any teaming agreement (s) shall also be provided with the submission of the written proposal.

      m. The name, title, telephone number, facsimile number, and e-mail address of the person responsible for proposal clarifications.

      n.  Indication of whether the offeror intends to participate in the partnering agreement.  Partnering agreements will not be evaluated and shall be submitted to the Contracting Officer prior to contract award.

4.  VOLUME IIA & B – Factor 1.  MISSION SUPPORT AREA - This volume shall be separated into two distinct sections, Contract Management Approach and Technical Approach, and shall address all requirements listed below.  

Factor 1.  Mission Support Area .

SubFactor 1-1: Contract Management Approach
SubFactor 1-2:  Technical Approach




Sub-Subfactor 1-1a: Core Mission Capability Approaches with  Risk Assessments of Proposed Approaches- NTE 55 pages
Sub-Subfactor 1-2a: Reponse to Representative scenario – slides supporting oral presentation

Sub-Subfactor 1-1b:  Program Management – NTE 75 pages (exclusive of job descriptions)
Sub-Subfactor 1-2b:  Response to Questions During Oral Presentation Process










 
a.  SubFactor 1-1:  Contract Management Approach.  Contract Management Approach is composed of two sub-subfactors.  The sub-subfactors are Subfactor 1-1a: Core Mission Capability Approaches and Risk Assessments of Proposed Approaches and Subfactor 1-1b:  Program Management.  Each subfactor is described below. 

(1) Sub-Subfactor 1- 1a:  Core Mission Capability Approaches with Risk Assessments of Proposed  Approaches.   Sub-subfactor areas 1-1a-a and 1-1a-b are of  equal importance.  

Sub-subfactor area 1-1a-a:  Core Mission Capability Approaches.  The offeror shall prepare narrative statements and contract organizational structure, including, but not limited to, such information as, identification of key personnel, resumes and qualifications of key personnel proposed, and job descriptions (cross references may be made to the information required by Sub-subfactor 1-1b-c), which convey its general understanding of the OTC missions and functions listed in the PWS, Section C-5, the Base TR, Exhibit  6A, and MAIS TR, Exhibit 6B, under an assumption of full mission capability funding.   The offeror should include a detailed narrative that demonstrates the offeror’s capabilities and skills as they relate to the function, and its understanding of the support required by OTC and its customers.  Each approach shall contain a risk assessment of the proposed core mission capability approach, to include planned mitigation.

Sub-subfactor area 1-1a-b:  Alternate Core Mission Capability Approaches.  The offeror shall prepare narrative statements and contract organizational structure, including, but not limited to, such information as, identification of key personnel, resumes and qualifications of key personnel proposed, and job descriptions (cross references may be made to the information required by Sub-subfactor 1-1b-c), which convey its general understanding of the OTC missions and functions listed in the PWS, Section C-5, and the Base TR, Exhibit  6A, under an assumption of a funding constrained scenario with core mission capability funding available limited to $4 million.   The $4 million constraint shall include direct labor (to include overtime and premium overtime) and reimburseable costs only.  Although the POL ( Fuel), GSA (office expendable supplies) and  MILSTRIP (repair parts) are costs to the command’s budget, they shall not be included as contract costs under the $4 million constraint. The offeror should include a detailed narrative that demonstrates the offeror’s capabilities and skills as they relate to the function, and its understanding of the support required by OTC and its customers.  Each approach shall contain

a risk assessment of the proposed core mission capability approach, to include planned mitigation. 

(2)  Sub-Subfactor 1-1b:  Program Management.  Sub-subfactor areas 1-1b-a through 1-1b-d are listed in decending order of importance.


Sub-subfactor area 1-1b-a:  Contract Management.  The offeror's proposal should demonstrate how it plans to manage all personnel at different locations, coordinate execution of multiple technical requirements, and respond to potential problem areas internal to both the corporate structure and the Government (those which impact successful contract performance).  The proposal should address how the offeror would support and manage major shifts of workload. The proposal should address how the following types of occurrences would be handled: early release/delayed opening; advanced post closure; condition red/black; military training holiday; Command closure; and Federal holiday (See Section C.1.1.1.1).  A key area to address is the proposed management structure for planning, assigning and executing work to include the autonomy of the Program Manager.  The management structure shall be based on an analysis of historical and projected workload (TE 4 and 5).  The management structure should be geared to support any technical requirements related to the OTC mission and functions.  The offeror should discuss its rationale for using the proposed management structure, and address supervisor/secretary to employee ratios and the use of team leaders. 

Sub-subfactor area 1-1b-b:  Teaming Arrangements and Corporate Experience.  All subcontractors and teaming members should be included in the management structure. The offeror should address all teaming arrangements it plans to use to support OTC throughout the contract period.  The importance of the teaming partners and their added value to the OTC should be discussed.  In addition, the cohesiveness of the team should be discussed, including whether those teaming partners will fill any key management positions within the proposed management structure.   Offeror shall set forth corporate experience, which relates to the requirements that are set forth in this solicitation and relate that experience to the depth and realistic understanding of the resultant contract.  Offeror shall detail how its corporate strengths/depth and the strengths/depth of corporate subcontractor/team members will be utilized to the benefit of the resultant contract.


Sub-subfactor area 1-1b-c: Key Personnel and skilled workforce.  Key Personnel:  OTC has identified only one key position (Program Manager) in the contractor work force as well as several key functional areas. (PWS C.1.3.1)  However, offerors should identify what they consider to be key positions within its proposed organizational structure, and summarize the duties and responsibilities of those jobs.  Once contracts have been awarded, contractors shall advise the Government, in advance, of its intent to reassign or replace any key personnel, IAW contract Section H, Special Provisions.

The offeror shall provide the following information for all employees designated as Key in the following resume format:

1. Name

2. Proposed Assignment:  Title, Job Description, and Organizational Responsibilities

3. Current Position (Beginning Date: Month/Year)

a. Firm

b. Significant experience

c. specific projects

4. Previous positions (at least 10 years)

a. Firm and period of employment

b. Significant experience

c.  
Specific projects

5. Education

a. Degrees, dates, majors, schools

b. Other educational training (month/year)

c. Licenses or certifications

6. Professional Activities and Achievements

a. awards

b. significant publications

c. professional societies

7. Security clearance and investigation type and date

8.    Unique qualifications (Summarize any relevant, unique experience, education, or personal characteristics that may not be evident from the above information.)

Skilled Workforce:  The offeror must provide complete job descriptions for all positions anticipated to be hired under this contract whether core or augmentation.  The offeror should discuss its plans for attracting, hiring, developing, training, and retaining a workforce with all the skills and knowledge necessary to support OTC's involvement with programs employing state-of-the-art technology.  This includes the plan to recruit and fill vacancies and the plans to provide the training necessary to keep the work force up-to-date on current technologies, trends, and best business practices in the workplace.  The offeror should discuss its plan for minimizing the cost of Government-funded training and retaining personnel who receive Government-funded training.  The type of support expected from the Government to successfully implement this plan should be discussed.  Offerors should address their strategy for handling surges and slack periods for required support.  The offeror shall describe employee retention and benefits programs to minimize employee turnover.  Discuss how full performance of services will be maintained during employee absences and describe any unique or innovative approaches to meeting the requirements of the PWS.  Offerors should also address any potential personnel risks and provide mitigation plans for these identified risks.

9.  Letter of Commitment.   

Sub-subfactor area 1-1b-d:  Morale.  It is widely known that a motivated workforce has many advantages, including: increased productivity and efficiency, improved job satisfaction, reduced turnover rates, and helping ensure the long-term successes of the business.  With this in mind, the offeror should address the methods and incentives they plan to implement to motivate employees.  The offeror should discuss how it plans to keep employee morale high in the face of  fluctuating workloads, increasingly demanding schedules, and increasingly complex project/program issues.  The proposal shall address steps the offeror will take to maintain harmonious working relationships within the Contractor work force and between the Contractor and Government personnel.  In today’s competitive technological environment, both Contractors and Government are often dependent upon the other to successfully complete mission and organizational objectives.  Partnering for successful contract execution and administration is vital.    (The Government defines the partners in the administration of this contract as the Contracting Office, OTC Government management and employees, and the successful awardee of this contract.) Offerors should address methodologies they will incorporate to create a cohesive and motivated work force year-round with their Government counterparts and processes they intend to use to help unify the “Team” toward common organizational goals.  Additionally, the offeror should address its use of uncompensated overtime, compensatory time off in lieu of overtime, and their effect on employee morale. 

b. SubFactor 1-2:  Technical.  Of the two Technical sub-subfactors, Response to Representative Scenario (oral presentation) and Responses to questions (oral presentation) are of equal importance.
(1)  Sub-Subfactor –1-2a:  Response to Representative Scenario.  The response to the representative scenario will be an oral presentation, conducted IAW Section L, Oral Presentation Instructions.  Offeror will submit slides supporting its oral presentation with its proposal submission.  Offeror shall set forth its technical approach to the representative scenario, demonstrating that the requirements of the technical requirement have been considered, understood, and satisfied. Offeror shall address considerations involved in meeting the requirements and addressing problems presented by the technical requirement, including the identification of problems and solutions.  Offeror shall identify the labor categories and hours (per category) applicable to the effort, but shall not cost the technical requirement.  The oral presentation shall be presented by the proposed Program Manager, supported by appropriate technical personnel.  Attendees are limited to a total of five (5) personnel.  The offeror must include the Program Manager as part of the five (5) attendees.  The remaining four (4) are at the discretion of the offeror.  If the offeror elects to bring a corporate or any other representative, these representative must be included as part of the five (5) representatives.

(2)  Sub-Subfactor 1-2b:  Response to Questions.  Subsequent to the oral presentation, the offeror will be asked pertinent questions by the Government relevant to the Representative Scenario.  Offeror personnel attending the oral presentation should be knowledgeable of the PWS and corporate policies to answer questions.  The offeror will be permitted to telephonically contact corporate personnel for detailed answers to questions outside the expertise of the chosen attendees.

5.  Factor 2:  PERFORMANCE RISK AREA-  The Government requires past performance information from all offerors and team members/subcontractors that will perform a significant portion of the effort.  This would include all team members or subcontractors for support of supplies and services of $1,000,000.00 or more.  The offeror and team members/subcontractors shall address how their past performance on similar contracts applies to the requirements of this RFP. 

    a.  NARRATIVE.  Past performance information is one indicator of an offeror's ability to perform the contract successfully. The currency and relevance of the information, source of the information, context of the data, and general trends in contractor's performance shall be considered. Offerors shall submit a narrative description for each Government and/or Commercial contract (prime and team members/subcontractors) in performance during the past three years for efforts similar to the requirements in the solicitation.  For all prime contracts listed, the offeror, if a large business concern, will describe its record of meeting small and small disadvantaged business subcontracting goals.  Relevant is defined as: experience related to this RFP.  Each instance of contractual past performance shall be presented as a contiguous description, but organized into the following sections.


(1)  Section 1 – Contract Descriptions.  This section shall include the following information: 

· Contractor/Subcontractor place of performance, CAGE Code, and DUNS number.  Be sure to include a current name, telephone and fax number, and e-mail address for your point of contact.

· Government and Commercial contracting activity, current: address, telephone, e-mail address, and fax number.

· Procuring Contracting Officer’s name and current telephone, fax number, and e-mail address.

· Government and Commercial technical representative/COR name and current telephone, fax number, and e-mail address.

· Government contract administration activity and the Administrative Contracting Officer’s (ACO) name, telephone, fax number and e-mail address.

· Contract Number.

· Contract Type.

· Awarded price/cost.

· Final or projected final, price/cost.

· Original delivery schedule.

· Final, or projected final, delivery schedule.

 
(2)  Section 2 – Performance.  Offerors shall provide a specific narrative explanation of each contract listed, describing the objectives achieved and detailing how the effort is similar to the requirements of the solicitation.  For any contracts which did not/do not meet original cost, schedule or technical performance requirements, provide a brief explanation of the reason(s) for the shortcomings and any corrective actions taken to avoid recurrence.  The offeror shall list each time the delivery schedule was revised and provide an explanation of why the revision was necessary.  The offeror shall also provide a copy of cure notices or show cause notices received on each contract listed and a description of any corrective action taken (this information will not be considered as part of the stated three page limitation).  The offeror shall indicate if any of the contracts listed were terminated and the type and reasons for the termination.   

(3)  Section 3 – Subcontractors.  Offerors shall address how work on this solicitation will be assigned to the corporate entity and its subcontractors within the context of past performance.  The narrative within this section must clearly demonstrate that the offeror understands the relationship between past performance and performance on this solicitation where quality, relevancy and recency issues are concerned.  Offerors shall provide the required information for any proposed subcontractor who will perform a significant portion of the effort.

(4)  Section 4 – New Corporate Entities.  New corporate entities may submit data on prior contracts involving its officers and employees. The evaluation will take into account past performance information regarding predecessor companies, key personnel who have relevant experience, or subcontractors that will perform major or critical aspects of the requirement when such information is relevant to the instant acquisition.

    b.  PERFORMANCE RISK EVALUATION APPROACH.  The Performance Risk evaluation will assess the relative risks associated with an offeror’s likelihood of success in performing the solicitation’s requirement as indicated by that offeror’s record of past performance.

     1)  The Government will conduct a performance risk assessment based on the quality, relevancy, and recency of the offeror’s past performance, as well as that of its major subcontractors, as it relates to the probability of successful accomplishment of the required effort.  When assessing performance risk, the Government will focus its inquiry on the past performance of the offeror and its proposed major subcontractors as it relates to all solicitation requirements.  These requirements include all aspects of cost, schedule and performance to include:  a)  if the referenced performance was performed exclusively with labor rates and compensation plans comparable with those proposed for this contract and, if not, the reason; b) success in recruiting and retaining qualified personnel at those rates and the degree to which the customer was satisfied with the products produced by those personnel;  c) the degree to which the customer was satisfied with the technical quality and accuracy of products delivered;  and d) if resources were provided responsively and the degree to which the customer was satisfied with the staff up in response to requirements.

     2)  A significant achievement, problem, or lack of relevant data in any element of the work can become an important consideration in the source selection process.  A negative finding under any element may result in an overall high-risk rating. The Government is looking for trends in performance, so offerors are encouraged to include all relevant past efforts, including demonstrated corrective actions, in their proposal.

     3)  In the case of an offeror without a record of relevant past performance or for whom information on past performance is not available, the offeror may not be evaluated favorably or unfavorably on past performance but rather will receive a neutral rating for that area..

     4)  The Government intends to use information in the Army's Past Performance Information Management System (PPIMS) or Past Performance Automated Information System (PPAIS) for contracts that have been entered into that system.  For contracts not in that system, it is the offeror’s responsibility to transmit a copy in PPIMS format to the Contracting Officer of the referenced contract with instructions that completed format is to be returned electronically via facsimile at (254) 288-9522.  The RFP Number must be included as part of the transmission.  Mailed hard copies of the questionnaire will also be accepted.  Any questions on completing the Performance Assessment Report shall be addressed to the Contracting Officer.   The offeror shall monitor status of the transmitted formats to ensure they are returned to this office by the established closing date of the RFP.  The Government reserves the right to exclude a prime or subcontractor's reference if either party's referenced source submitted an offer on this solicitation.

     5)  The page limitation for each referenced source is the PPIMS completed Performance Assessment Report (PAR) and up to three pages for the narrative description.

6.  FACTOR 3: EVALUATED COST AND SUBCONTRACTING PLAN EVALUATION.  Offeror shall include a cost laydown spreadsheet, Section B pricing, and narrative describing total compensation package.

a.  Sub-Factor 3-1 Subcontracting Plan Evaluation, Offeror shall set forth its subcontracting Plan and establish the methodology that will be used to optimize small and small disadvantaged business participation IAW AFARS Appendix CC and Section M of the Solicitation.  The following Subcontracting goals are provided for informational purposes:

ATEC CONTRACTING ACTIVITY (ACA) SUBCONTRACTING GOALS

Subcontracting

Small Business


51.6%

Small Disadvantaged Business

11.6%

Women-owned Small Business

4.9%

b.   Sub-Factor 3-2: Evaluated Cost, is composed of three sub-factors: Sub-Factor 1:  Proposed Cost, Sub-Factor 2:  Cost Realism, and Sub-Factor 3:  Most Probable Cost.

c.   Sub-Subfactor 3-2a:  Proposed Cost:  The Government will utilize the subtotals from the base period and the option periods to develop a grand total for the Section B (including cost reimbursement SLINs).  

d.   Sub-Subfactor 3-2b:  Cost Realism:  This subfactor requires summary and detailed information on the offeror’s unit prices (fully loaded hourly labor rate, exclusive of fee).  In addition, the offeror shall provide a narrative of the  total compensation package.  Thirdly, the offeror shall provide a table of composite overtime rates for each labor category for each contract period.



1)  Fully Loaded Hourly Labor Rate.  Offerors shall propose a fully loaded hourly labor rate, exclusive of fee, for all levels of professional and Service Contract Act (SCA) labor categories proposed. rates.  The Service Contract Act wages contained in the Wage Determination (WD) are minimum rates.  Offerors may pay higher rates.  Offerors may propose inflation increases in the out years (this covers cost of living increases).  The offeror shall identify those positions it considers exempt from the Service Contract Act separately from those it considers SCA positions.  For Department of labor positions the proposal shall delineate the number of paid hours per year for a full time employee.  The offeror shall provide a table that illustrates the conversion of the prime and subcontractor rates from base hourly rates to fully loaded hourly rates for each proposed labor category.  The offeror shall provide a separate table for each contract period.  If the tables are the same for each contract period, provide one table and state that the table applies to all contract periods.  Also include in the table the exact formula used to compute the total loaded rate.  If used, the offeror will identify the index or indices used in the development of labor prices.  Any escalation factors used shall also be shown.  The offeror shall provide clear instructions to permit the Government to mathematically compute the total loaded rate based on the information provided in the table.  Offerors shall include all proposed ceiling rates for direct burden rates and indirect expense rates.



2) The Government requires a detailed cost realism narrative from both the prime and team members/subcontractors.  The offeror shall provide a detailed cost realism narrative of the total compensation for employees.  If the contractor is proposing below market compensation for its employees, the contractor shall address its rationale with data to explain how the work will be performed in a high quality manner with below market pricing.  It shall include a single or range of rates in effect; a statement on the policy governing merit and length of service increases within those rate ranges, with specific reference to minimum amount and frequency of such increases; and fringe benefits (life and/or health insurance, bonus/incentive plans, vacation time, etc.).  The offeror shall list the individual components of its fringe benefit package.  The terms "compensation package" and "fringe benefit package" are used interchangeably.  The costs, overtime rates, and narrative explanation of the fringe benefits package shall be used in determining price realism, in addition to any assist audit requested by the Contracting Officer. 



3)  Relocation expenses shall be separately identified in conformance to the recruitment and relocation plan if provided as part of the management plan.

4) Reimbursable Line Items.  The Government has included an estimated dollar amount for each reimbursable line item, such as purchases and travel.  The estimated dollar amount for each reimbursable line item includes the actual costs plus the allowed G&A costs. All offerors must consider the reimbursable amount and validate the amount as fair and reasonable considering individual contractor proposals.  Other Direct Costs (ODCs) will be reimbursed at actual costs plus appropriate indirect G&A  costs allocated to direct materials.  ODCs are not fee bearing.

 
5) In accordance with solicitation clause 52.237-10, Identification of Uncompensated Overtime, the Government must consider all proposed work hours, both compensated and uncompensated. The Government requires offerors to submit composite overtime rates for both professional and non-professional labor categories for each contract period. 

          6) Subcontractors may provide costing data in a sealed envelope.  The information submitted by the subcontractors must be in compliance with the solicitation and clearly labeled. Should the prime have more than three subcontractors, offerors may add more rows, but other than that change, do not manipulate, reformat, or otherwise alter the spreadsheet format.  

          7) Base fee may be proposed.  The total base fee shall not exceed three (3%) percent of the estimated cost of the contract, exclusive of the fee.  The total base fee and award fee shall not exceed ten percent (10% of the total contract estimated costs, exclusive of fee). 

                              8) The cost proposal shall present labor prices for the base period plus four, one-year option

                    periods.  The following information applies:

                                  a)  A cost laydown shall be provided . There shall be one cost laydown for each 

                    contract period (base period and 4 one-year options) for a total of 5 separate cost laydown 

                    files. The format for the contract periods shall be identical, and the offeror shall submit 5

                    separate files on the CD with populated Excel files for base period, and option periods. The

                    offerors shall submit letter quality hard copy printouts of all data contained on the CD. 

                                 b)  Except as provided for in any proposed uncompensated effort, the proposed direct  labor

                    rates for all direct labor categories shall be based on the division by 40 of each employee's weekly salary

                    to represent a 40-hour work week.  The offeror may include uncompensated effort in its proposed level

                   of effort.  The decision to propose hours in excess of eight hours per day and/or 40 hours per week for

                   employees who are exempt from the Service Contract is the offeror's decision.  However, the

                    Government will review those proposals to determine the price realism of the resulting labor

                    rates and the potential impact upon employee morale and retention.

                       
9)  The prime shall also submit composite data, i.e., prime plus subcontractor fully burdened rates. 
 
 
10)  All labor categories must be priced, even if no hours have been allocated for the particular 

labor category.  Offerors must propose a productive staff-year and provide rationale.

11) Explanation of Spreadsheet Columns:

(a)  Reference - refers to applicable item in Section B of the RFP

(b) Base Labor Rate - basic hourly rate for the employee minus fringe benefits and 

loadings

(c) Fringe - fringe benefits per hour (offeror is to list individual items included in the 

                    fringe rate) 

(d) Burden - burden applicable to employee hourly rate includes G&A, and 

                    overhead.

      (e)  Total Cost - sum of base labor rate, fringe, and burden

               (f)  Innovative techniques which result in low estimates shall be fully explained.  The offeror shall explain how the proposed costs support the proposed approach in meeting the requirements of the contract.

12)  Other costs:  Any costs not covered above, but included in the proposal shall be fully explained presenting rationale and methods of computation.

e.  Sub-Subfactor 3-3c:  Most Probable Cost. The most probable cost (MPC) reflects the evaluated total  cost of the proposal.  Total cost is more than just the proposed contract costs.  It includes all Government projected costs resulting from the Government’s assessment of the proposed costs associated with implementing the proposal.  The total cost evaluation will include the projected cost impact of any risks that the Government associates with the proposal.  It will include a cost assessment for any perceived or statutory COI.  Offeror shall address how it will negate any organizational conflict of interest (OCI), statutory or perceived, which may occur during the course of the contract term, both at the prime and subcontractor/team member levels.

7.   Oral Presentation Instructions

In addition to the written presentation, Offerors shall present oral presentation in lieu of a portion of the traditional written proposal format; as such, the oral presentation shall be considered binding for evaluation purposes.  Oral Presentations allow the Government's evaluation team to gain a personal view of the Offeror's program management team by witnessing how the Offeror's team presents itself and how it communicates information of a technical nature to Government personnel. Oral presentations will provide an opportunity for dialogue among the parties. Pre-recorded videotaped presentations are not considered oral presentations for the purposes of this section.  Oral presentations shall be conducted in accordance with this Section and evaluated in accordance with Section M.

Volume IIB:
Representative Scenario Presentation Charts

(a)  The Offeror shall provide, as Volume 

The Offeror shall provide, as Volume IIB, paper copies of the Representative Scenario Presentation charts, which the Offeror will use during the Oral Presentation.  These hardcopy charts shall be exact copies of the charts that are being presented at the oral presentation. The only exception is that if color charts are to be used during the Oral Presentation, black and white hard copies may be submitted in Volume IIB.  No changes will be allowed to the charts either prior to or at the time of Oral Presentations except for obvious mistakes as defined by the FAR.  Any charts that are changed will not be evaluated.   



(b)   Hardcopy oral presentation charts shall be provided on standard 8.5 x 11-inch paper in landscape orientation, one chart per page with no additional text.  No chart text on the hard copy oral  presentation charts submitted in Volume IIB shall be smaller than 12 point. Text-type or bullet-type charts used during the Oral Presentation must use Microsoft Power Point and be no smaller than 18 point. Box-type charts used during the Oral Presentation must be no smaller than 12-point type.  Charts shall be numbered sequentially per scenario (i.e. x-y, where "x" is the number of the scenario in the order presented, and "y" is the chart number).  Charts shall be printed one side only, punched with a 3-hole punch along the top margin.  Tab indexing shall be used to mark each scenario's presentation charts in the binder.

L.24.2

     Oral Presentations
(a)

(a)  Following the receipt of written proposals and responsiveness determination, the Government will make a random selection to determine the order in which Offerors proposals will be evaluated and Oral Presentations presented.  Following this selection, the Government will notify each Offerors of the scheduled date for presentation of its oral presentations.  This notification will contain the Government’s agenda to be used for oral presentations.   



(b)  Individual Offeror presentation dates may not be changed, unless extreme unforeseen extenuating circumstances forces such a change (e.g., grave illness or death of the Program Manager).  In such a case, the circumstances will be reviewed and a determination made by the Contracting Officer as to whether the circumstances warrant a change in schedule. Should the circumstances require the change of the Offeror’s proposed Program Manager, the Contracting Officer will request the offeror submit a replacement resume and letter of commitment for the affected individual(s).




i. Approved changes to the schedule will be made by the Contracting Officer.  It is understood that any changes to the schedule have a potential to impact the

 remaining schedule.  Therefore, 

presentation dates of other Offerors and may be changed by the Contracting Officer accordingly.  Should this occur, the Government will give a reasonable amount of notice to Offerors of their new presentation dates and times.  At no time will an Offeror be provided with the date and time of another Offeror’s oral presentation schedule. 




ii. The Contracting Officer may “slip” (i.e., move to later than the original schedule) the presentation schedule due to an unforeseen extenuating circumstance without consent of the affected Offerors at the Contracting Officer’s sole discretion.  A slip in schedule will not adversely affect the Offeror(s) involved, as they will have additional time to prepare for their presentation.  Neither will a slip in schedule provide unfair advantage to the affected Offerors since unaffected Offerors (i.e., Offerors who have already made their presentations) are given adequate time to prepare their presentations by virtue of the original schedule.  In either case, the basis of the presentation is defined by the presentation charts submitted as part of Volume II of the written proposal which cannot be changed by the Offeror once submitted and which must be the charts used during the oral proposal presentation. 




iii.  A slip in schedule may take the form of the entire schedule being slipped (in the case of an act of God) or may only create an “empty” slot in the schedule (in the case of illness or death of an oral proposal presentation participant) where the affected Offeror cannot make its presentation.  Should the latter instance occur, all Offerors scheduled after the date of the “empty” slot will be notified and given the opportunity to exchange dates/times with the Offeror which creates the scheduling conflict.  These Offerors may choose not to accept the opportunity to exchange their date/time.  After it is determined which Offerors are interested in the exchange, a random drawing will be held, using the same process as for the original drawing, to determine which interested Offeror will exchange their date/time.  All Offerors will be notified of whether or not they will be exchanging dates.  Should no Offerors express interest in exchanging dates, the date/time slot will remain empty and the remaining schedule will be followed.  In this case, the schedule will be extended and the affected Offeror will be scheduled after the last Offeror on the original schedule.  This procedure is being outlined so that the schedule may press forward in the event of a change in presentation sequence.  




iv.  The Contracting Officer may not move the original schedule ahead (i.e., earlier than originally scheduled) for any reason without the written consent of all affected Offerors.  Should this occur, all Offeror presentations will be moved ahead by the same number of working days.  

          v.  A maximum of two (2) hours with one (1) 15 minute break period has been allotted for each oral presentation.  The break is not included in the two (2) hour time limit.  Any portion of an oral presentation that exceeds the two (2) hour time limit will not be evaluated.

     v.  





Oral Presentation Facilities
(a)

Oral Presentation Facilities (i.e. conference room or other appropriate space) in which oral presentations are to be conducted will be provided by the Government.  This facility will be located within the local commuting area of OTC Headquarters (West Fort Hood, Texas). 



Oral Presentation Videotaping and Equipment   



The Offeror’s oral presentation will be video recorded by the Government.   Televised conferencing is not allowable; the Offeror’s Oral Presentation Team must all be physically present in the Oral Presentation facility.  Offerors will not be allowed to bring audio/video equipment or record the Oral Presentations. Copies of video recorded Oral Presentations are deemed to be company proprietary data and will not be distributed to other Offerors.  One copy of the Offerors own Oral Presentations will be provided upon request 45 days after contract award.  The Government will provide a laptop computer with proxima and /or viewgraph.  

ACA.0215-4115  PROPOSAL INFORMATION

a.    POINT OF CONTACT FOR INQUIRIES AND FORMAL COMMUNICATIONS
The point of contact responsible for supplying additional information and answering all inquiries is the Contracting Officer (Sheila McClelland) via the Contract Specialist (Jo Ann Feighert).

      All questions pertaining to this solicitation shall be submitted in writing to the address identified in this RFP or electronically to aca.atec@us.army.mil.   The official webpage for the solicitation documents is  https://www.datm01.atec.army.mil. 

b.    ELECTRONIC READING ROOM


a.
TSC Documentation Available For Proposal Preparation:  In support of the emerging DoD paperless environment, OTC has established an electronic reading room for technical documents relating to this solicitation.  OTC descriptive, programmatic and technical documents relating to this solicitation will exist on the https://www.datm01.atec.army.mil.


b.
Offerors are required to use this website to familiarize proposal developers with information considered relevant for preparing their proposal since the Electronic Reading Room is incorporated into and made part of this RFP.

c.   DISPOSITION OF PROPOSALS

After proposal evaluation and contract award, the Contracting Officer will maintain one hard copy of the successful proposals and CD ROM copies of all other proposals for the official contract files.

d.   DEBRIEFINGS

      The Government will contact all offerors at time of award and schedule debriefings.  Information disclosed during debriefings may include, as a minimum, the Government's evaluation of the strengths and weaknesses of the offeror's proposal, the most probable cost and technical rating of the successful offeror, and a summary of the rationale for award.

AMC.233-4052


AMC-LEVEL PROTEST PROGRAM






(JULY 1999)

IF YOU HAVE COMPLAINTS ABOUT THIS PROCUREMENT, IT IS PREFERABLE THAT YOU ATTEMPT TO RESOLVE THOSE CONCERNS WITH THE RESPONSIBLE CONTRACTING OFFICER.  HOWEVER, YOU CAN ALSO PROTEST TO THE HEADQUARTERS, AMC.  THE HQ, AMC-LEVEL PROTEST PROGRAM IS INTENDED TO ENCOURAGE INTERESTED PARTIES TO SEEK RESOLUTION OF THEIR CONCERNS WITHIN AMC AS AN ALTERNATE DISPUTE RESOLUTION FORUM, RATHER THAN FILING A PROTEST WITH THE GENERAL ACCOUNTING OFFICE OR OTHER EXTERNAL FORUM.  CONTRACT AWARD OR PERFORMANCE IS SUSPENDED DURING THE PROTEST TO THE SAME EXTENT, WITHIN THE SAME TIME PERIODS, AS IF FILED AT THE GAO.  THE AMC PROTEST DECISION GOAL IS TO RESOLVE PROTESTS WITHIN 20 WORKING DAYS FROM FILING.  TO BE TIMELY, PROTESTS MUST BE FILED WITH THE PERIODS SPECIFIED IN FAR 33.103.  SEND PROTESTS (OTHER THAN PROTESTS TO THE CONTRACTING OFFICER) TO:


HEADQUARTERS, ARMY MATERIAL COMMAND


OFFICE OF THE COMMAND COUNSEL


ATTN: AMCCC-P



5001 EISENHOWER AVENUE


ALEXANDRIA, VA  22333-0001


FACSIMILE NUMBER:
(703) 617-4999/5680


VOICE NUMBER: 
(703) 617-8176

THE AMC-LEVEL PROTEST PROCEDURES ARE FOUND AT:


http://www.amc.army.mil/amc/cc/protest.html

IF INTERNET ACCESS IS NOT AVAILABLE, CONTACT THE CONTRACTING OFFICER OR HQ, AMC TO OBTAIN THE AMC-LEVEL PROTEST PROCEDURES.

AMCAC.0200-4029


PARTNERING





             (OCTOBER 1999)

IN ORDER TO COMPLETE ANY CONTRACT RESULTING FROM THIS SOLICITATION MOST BENIFICIALLY AND EFFECTIVELY FOR BOTH PARTIES, THE GOVERNMENT PROPOSES TO FORM A PARTNERING RELATIONSHIP WITH THE CONTRACTOR.  THIS PARTNERING RELATIONSHIP WILL STRIVE TO DRAW ON THE STRENTHS OF EACH PARTY IN AN EFFORT TO ACHIEVE A QUALITY PROJECT DONE RIGHT THE FIRST TIME, WITHIN BUDGET AND ON SCHEDULE.  THE PARTNERING RELATIONSHIP WILL BE BILATERAL IN MAKEUP AND DOES NOT PRECLUDE ANY TRADITIONAL DISPUTE REMEDIES NORMALLY AVAILABLE BY LAW.  PARTICIPATION WILL BE TOTALLY VOLUNTARY.  ANY COST ASSOCIATED WITH EFFECTING THIS PARTNERING RELATIONSHIP WILL BE SHARED EQUALY WITH NO CHANGE IN CONTRACT PRICE.

AMCAC.0215-4005

CERTIFICATE OF CURRENT COST OR PRICING DATA










(OCTOBER 1999) 

A.  THIS IS TO CERTIFY THAT, TO THE BEST OF MY KNOWLEDGE AND BELIEF, THE COST OR PRICING DATA (AS DEFINED IN SECTION 15.401 OF THE FEDERAL ACQUISITION REGULATION (FAR) AND REQUIRED UNDER FAR SUBSECTION 15.403-4) SUBMITTED, EITHER ACTUALLY OR BY SPECIFIC IDENTIFICATION IN WRITING, TO THE CONTRACTING OFFICER OR TO THE CONTRACTING OFFICER'S REPRESENTATIVE IN SUPPORT OF DATM01-XX-X-XXXX ARE ACCURATE, COMPLETE, AND CURRENT AS OF DD/MM/YYYY.

B.  THIS CERTIFICATION INCLUDES THE COST OR PRICING DATA SUPPORTING ANY ADVANCE AGREEMENTS AND FORWARD PRICING RATE AGREEMENTS BETWEEN THE OFFEROR AND THE GOVERNMENT THAT ARE PART OF THE PROPOSAL.



FIRM





_____________________________________



NAME





_____________________________________



TITLE





_____________________________________



DATE OF EXECUTION 

_____________________________________

AMCAC.0216-4003

NOTICE - ADEQUACY OF ACCOUNTING SYSTEM







(AUGUST 1999)

THE CONTRACT AWARDED AS A RESULT OF THIS SOLICITATION WILL BE A COST PLUS AWARD FEE TYPE.   THE SUCCESSFUL OFFEROR IS REQUIRED BY FAR 16.301-3 TO HAVE AN ADEQUATE ACCOUNTING SYSTEM.  THE ADEQUACY OF A CONTRACTOR'S ACCOUNTING SYSTEM IS DETERMINED IN A REVIEW PERFORMED BY THE COGNIZANT DEFENCE CONTRACT AUDIT AGENCY.

AMCAC.0222-4006


OVERTIME OR SHIFT PREMIUMS










(SEPTEMBER 1999)

QUOTE (                                     )  IS/  (                 )  IS NOT  (          ) BASED UPON PAYMENT OF OVERTIME OR SHIFT PREMIUMS.  IF "IS", GIVE PARTICULARS IN QUOTATION. (NOTE: IT IS THE POLICY OF THE DEPARTMENT OF DEFENSE THAT CONTRACTS WILL BE PERFORMED, SO FAR AS PRACTICABLE, WITHOUT THE USE OF OVERTIME, EXTRA-PAY SHIFTS, OR MULTI-SHIFTS, AND IN PARTICULAR, WITHOUT THE USE OF OVERTIME AS A REGULAR EMPLOYMENT PRACTICE.)

AMCAC.0222-4007


NOTICE OF WAGE DETERMINATION










(AUGUST 1999)

A CONTRACT AWARDED AS A RESULT OF THIS SOLICITATION WILL BE SUBJECT TO WAGE DETERMINATIONS NUMBERED (   SEE Attachment  17 in Section J of the RFP ) DATED (                       ).  A COPY OF THE CURRENT WAGE DETERMINATION IS ATTACHED TO THIS SOLICITATION.

AMCAC.0245-4008     
NOTICE - SCHEDULE OF GOVERNMENT FURNISHED PROPERTY 

Bidders/offerors must determine whether the property listed in Technical Exhibit 7 of the RFP is suitable for or acceptable to their needs, and will assume full responsibility for such determinations.

End of Provision

SECTION M Evaluation Factors for Award 

CLAUSES INCORPORATED BY FULL TEXT 

52.217-5     EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s). 

(End of provision) 

  
ACA.0215-4125  EVALUATION OF PROPOSALS 


a.  All  proposals submitted in response to the solicitation will be evaluated in detail by a formally established, impartial Source Selection Evaluation Board (SSEB) staffed by Government personnel who are technically knowledgeable of the Government's requirements.

b.  An overall evaluation of the merit of each proposal will be developed.  The assessment of overall merit will be derived from the evaluation of the proposal as it relates to each factor and subfactor rating identified in Section L and M.


I.  BASIS FOR AWARD

a.  The evaluation will be based on an integrated assessment of Factor 1: mission support area (Sub-factor 1-1. contract management approach and  sub-factor 1-2. technical); Factor 2: performance risk area, and Factor 3: evaluated cost (proposed cost, cost realism, and most probable cost area), to determine which proposal offers the best overall value to the Government, cost and other factors considered.  With regard to relative importance, mission support is significantly more important than performance risk; and, performance risk is more important than cost. The combination of mission support, performance risk and cost will be used in making the best overall value determination.  Offerors are reminded that the Government reserves the right to make a tradeoff analysis to determine which proposal offers the best overall value.  Therefore, award may be made to other than the offerors with the lower overall cost if the evaluated mission support and/or  performance risk warrant(s) paying a higher price.  Offerors must meet or exceed all RFP requirements to be eligible for award.

 

b.   After evaluating all proposals in accordance with 15.305(a) and paragraph (c)(1), the contracting officer may determine that the number of most highly rated proposals that might otherwise be included in the competitive range exceeds the number at which an efficient competition can be conducted. This is notification for potential offerors that the competitive range can be limited for purposes of efficiency (see 52.215-1(f)(4)); the contracting officer may limit the number of proposals in the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals (10 U.S.C. 2305(b)(4) and 41 U.S.C. 253b(d)).


II.  EVALUATION FACTORS AND SUBFACTORS

a.  The three evaluation areas are Mission Support Area, comprised of contract management approach and technical, Performance Risk, and Cost.  The Mission Support Area will be evaluated with the subfactor and sub-subfactors as identified, listed below and each will be assigned a single color rating .



b.  For each sub-factor and sub-subfactor, and any identified sub-subfactor, offerors are encouraged to exceed minimum requirements wherever it is considered to increase effectiveness in terms of relative importance applied to each evaluation factor.  The Government will weigh the effect the increased performance may have on the offered price.  Offerors must have an overall  Mission Support Area rating of at least yellow in order to receive an award.

                             c.  FACTOR 1:  MISSION SUPPORT AREA -  Of the two Mission Support factors, Contract 

                Management Approach is more important than Technical.    The evaluation will gauge the offeror's depth 

                of understanding of the OTC Mission and Functions stated in the PWS, Section C-5.  It will determine the 

                ability of an offeror and assess the risks associated with having the offeror fully support OTC throughout 

the contract performance period.  

1)  Sub-Factor 1-1:  Contract Management  Approach.  Contract Management Approach has two sub-subfactors:  1a: Core Mission Capability Approaches with Risk Assessment of Proposed Approaches and  1b: Program Management. Of the two sub-subfactors, Core Mission Capability Approaches with Risk Assessment of Proposed Approaches and Program Management are of equal importance.   
1a)  Sub-Subfactor 1-1a: Core Mission Capability Approaches with Risk Assessments of Proposed Approaches.   The evaluation will examine the comprehensiveness of the offeror's response, and gauge, whether the offeror fully understands the various types of support required by OTC and its customers.  The evaluation will assess the effectiveness and appropriateness of the proposed contract workforce structure, including, but not limited to, such information as, identification of key personnel, resumes and qualifications of key personnel proposed, and job descriptions,  which convey its general understanding of the OTC missions and functions listed in the PWS, Section C-5, the Base TR, Exhibit 6a and MAIS TR, Exhibit 6b, under an assumption of full mission capability funding.  The evaluation will also assess the effectiveness and appropriateness of the proposed contract workforce structure, including, but not limited to, such information as, identification of key personnel, resumes and qualifications of key personnel proposed, and job descriptions,  which convey its general understanding of the OTC missions and functions listed in the PWS, Section C, the Base TR, Exhibit 6a, and a funding constrained scenario with core mission capability funding available limited to $4 million for the Base TR only. The $4 million constraint shall include direct labor (to include overtime and premium overtime) and reimburseable costs only.  Although the POL ( Fuel), GSA (office expendable supplies) and  MILSTRIP (repair parts) are costs to the command’s budget, they shall not be included as contract costs under the $4 million constraint. The evaluation will examine each risk assessment of the proposed core mission capability approaches, to include planned mitigation. 

Proposal Risk will be evaluated in accordance with the following Proposal Risk Rating Scale:

Low Risk
Any proposal weaknesses have little potential to cause disruption of schedule, increase in cost, or degradation of performance.  Normal contractor effort and normal Government  monitoring will probably minimize any difficulties.

Moderate Risk
Approach has weaknesses that can potentially cause some disruption of schedule, increase


in cost, or degradation of performance. However, special contractor emphasis and close Government monitoring will probably minimize difficulties.

High Risk
Approach has weaknesses that have the potential to cause serious disruption of schedule, 


increase in cost, or degradation of performance even with special contractor emphasis and 


close Government monitoring. 

1b)  Sub-Subfactor 1-1b:  Program Management. Sub-subfactor areas 1-1b-a through 1-1b-d are listed in decending order of importance.

Sub-subfactor area 1-1b-a: Contract Management.  The evaluation will assess the extent to which the proposal allows for management of multiple tests and multiple test locations, to include teaming partners, and if there is a clearly defined chain of command that allows for decentralized management decision making.  The level of autonomy given to the Program Manager will be evaluated.  The evaluation will assess to what extent the management structure facilitates timely assignment and execution of work, if it will support multiple tasks related to any OTC function, and if it addresses how multiple tasks will be executed.  The evaluators will assess ratios of workers to management/secretaries, and assess the reasonableness of overhead.  Evaluators will make a determination of the offeror’s approach to meeting deadlines while providing high quality products, to include when fluctuating workloads require increased management attention.  The offeror’s approach to responding to potential problem areas, both internal to the corporation and the Government (those that impact successful contract accomplishment), will be assessed to determine if it is reasonable. 

Sub-subfactor area 1-1b-b:  Teaming Arrangements and Corporate Experience. The evaluation will examine the qualifications of the teaming partners, determine their added value to the OTC.  The evaluation will assess the relevancy of the offeror’s experience, strengths, and teaming arrangements/ subcontracts.  The evaluation will assess whether the offeror is getting the most benefit from its teaming partners and it’s internal corporate capabilities.

Sub-subfactor area 1-1b-c:  Key personnel and skilled workforce.  The evaluation will assess the offeror’s designation of key personnel, their qualifications, and added value to the OTC.  The evaluation will assess the offeror’s plan for keeping staff trained in emerging technologies and for ensuring that high quality, well trained personnel are hired for all tasks and the impact of job descriptions on that plan.  This evaluation will include how the offeror proposes to train its employees, how it will keep the staff aware of innovative test methodologies, and how the offeror’s plan minimizes Government-funded training. 

Sub-subfactor area 1-1b-d:  Morale.  The evaluation will assess the extent to which the offeror addresses factors that affect employee morale, to include uncompensated overtime, travel on weekends and holidays, extended TDY,  and the impact of cooperative working relationships with Government employees.  The evaluation will focus on what steps the offeror will take to maximize good morale and maintain harmonious working relationships within the Contractor work force and between the Contractor and Government personnel. 

2)  SubFactor 1-2:  Technical. Of the two Technical sub-subfactors, Response to Representative Scenario (oral presentation) and  Responses to Questions (oral presentation) are of equal importance.

Sub-Subfactor 1-2a.  Response to Representative Scenario.  The evaluation will assess the oral presentation response to the representative scenario.  The evaluation will include an assessment of the proposed technical approach to determine if it is reasonable.  The evaluation will gauge the extent to which the requirements of the representative scenario have been considered, understood, and satisfied; the extent to which the approach demonstrates a clear understanding of all considerations involved in meeting the requirements and addressing problems presented by the representative scenario; the extent to which uncertainties are identified and resolutions proposed; and the extent to which the approach is workable and the end results achievable.  The labor categories identified by the offeror will be analyzed to determine if personnel with the proper levels have been proposed to enable the offeror to execute the approach he has outlined.  Any issues associated with the representative scenario will be examined to determine the impact.  

Sub-subfactor 1-2b.  Reponse to Questions. The Government will assess the offeror’s answers to gauge the extent to which the offeror understands the requirements; that the issues identified by the question(s) are understood, considered, and satisfied; the extent to which the answer(s) demonstrates a clear understanding of all considerations involved in meeting the issues identified and addressing problems raised by the question(s); the extent to which uncertainties are identified and resolutions proposed; and the extent to which the answer is workable and the end results achievable.  The answers provided by the offeror will be analyzed to determine if it appropriately addresses the question (s) posed in terms of understanding, personnel, and effort.  Rating of the questions and answers is identical to that used for the Representative Scenario. 

3) The assessment of Mission Support Area will be expressed using the following color ratings:


RATING




DESCRIPTION

 GREEN


              Proposal is outstanding; greatly exceeds the  Government’s minimum

                (Exceptional)                                   requirements.  Offeror’s proposed capability or proposed effort is of  

                                                                          the highest quality and thoroughly justified or substantiated.  Total 

                                                                          internal consistency and no incompatibility with other portions of 

                                                                         proposed efforts.  Proposal has significant strength(s) in meeting the 

                                                                         RFP requirements which is not offset by a weakness(es) or risk(s). 

                                                                          Proposal represents a low risk.

BLUE
                                             Proposal is good; exceeds the Government’s  minimum requirements.

(Good)                                              Offeror’s proposed capability or proposed effort is high quality and is

                                                                                                                                     well justified or substantiated.  No or very minor inconsistencies or  

                                                                                                                                     incompatibilities with other portions of the proposed efforts.  Proposal

                                                                                                                                     has a strength(s) in meeting the requirements of the RFP which is not 

                                                                                                                                     offset by a weakness(es) or risk(s), or has only a minor weakness(es) 

                                                                                                                                     or risk(s). Proposal represents a moderate to low risk.

YELLOW
                              Proposal is acceptable; meets the Government’s minimum

(Acceptable)  
                              requirements.  Offeror’s proposed capability or proposed effort is of 

                                                          an acceptable level of quality and justified or substantiated.  No 

                                                          significant inconsistencies or incompatibilities with other portions of 

                                                          proposed efforts.  Proposal may have a strength(s) in meeting the 

                                                          requirements of the RFP and/or may have a weakness(es) or risk(s).  

                                                          Proposal represents a moderate risk.

PINK
                                              Proposal is susceptible to improvement; Government’s minimum

(Susceptible) 
                               requirements are not met.  Insufficient evidence that offeror’s 

                                                           proposed capability or proposed effort is of an acceptable level of 

                                                           quality.  Inconsistencies and incompatibilities with other portions of 

                                                           the proposal exists.  Proposal may have a strength(s) in meeting the 

                                                           requirements of the RFP; however, they are offset by either 

                                                           significant weakness(es), deficiency(ies), and/or risk(s).  Correction 

                                                           of weakness(es), deficiency(ies) and/or risk(s) could result in an 

                                                           acceptable proposal, without a major rewrite of the proposal.  

                                                           Proposal represents moderate to high risk.

RED
                                               Proposal is unacceptable; Government’s minimum requirements are

(Unacceptable)                                   not met.  The offeror’s proposal lacks evidence of capability to 

                                                            perform proposed effort.  Numerous major inconsistencies, 

                                                            weaknesses, significant deficiency(ies), and/or risk(s) exist.  

                                                            Proposal has minimal or no chance of success and correction would 

                                                            require extensive revision, a major rewrite, to be rated as acceptable.  

                                                            Proposal represents a high risk.

    "Deficiency" is a material failure of a proposal to meet a Government

     requirement or a combination of significant weaknesses in a proposal that

     increases the risk of unsuccessful contract performance to an

     unacceptable level. 

     "Weakness" means a flaw in the proposal that increases the risk of

     unsuccessful contract performance. 

                d.  FACTOR 2.   PERFORMANCE RISK AREA.  The Government will evaluate the offeror's past and recent performance on contracts similar to this effort in order to assess the risk inherent in selecting a particular Contractor for award. The information provided by the offeror in Volume IV - Performance Risk Area, and any other information the Government obtains from other sources, will be used to determine a company's performance history on that effort.



1)  Performance Risk Evaluation Approach.  The performance risk evaluation will assess the relative risks associated with an offeror’s likelihood of success in performing the solicitation’s requirements as indicated by that offeror’s record of past performance.



2)  The Government will conduct a performance risk evaluation based on the quality, relevancy and recency of the offeror’s performance on similar contracts, as well as that of its major subcontractors, as it relates to the probability of successful accomplishment of the required effort.  When assessing performance risk, the Government will focus its inquiry on the past performance of the offeror and its proposed major subcontractors as it relates to all solicitation requirements.  These requirements include all aspects of price, schedule and performance, including the offeror’s record of: (1) conforming to specifications and standards of good workmanship; (2) forecasting and containing costs on any previously performed contracts; (3) adherence to contract schedules, including the administrative aspects of performance; (4) commitment to customer satisfaction; and (5) businesslike concern for the interest of its customers.





3)  A significant achievement, problem, or lack of relevant data in any element of the work can become an important consideration in the source selection process.  A negative finding under any element may result in an overall high risk rating.  



4)  Offerors are cautioned that in conducting the performance risk evaluation, the Government will use data provided in the offeror’s proposal and data obtained from other sources.  Since the Government may not necessarily interview all of the sources provided by the offerors, it is incumbent upon the offeror to explain the relevance of the data provided.  Offerors are reminded that while the Government may elect to consider data obtained from other sources, the burden of proving good past performance rests with the offerors.



5)  Past Performance will be evaluated in terms of the complexity of work, contract delivery schedule, dates of actual deliveries, dates of cure notices, show cause letters, any price overruns or price growths and/or termination actions and final contract prices.  



6)  The offeror and its subcontractors and teaming partners will be evaluated as a team.  The aggregate results of the survey of customers, and any other information deemed appropriate, will be analyzed to identify performance trends.  A group consensus will be prepared which identifies the risks inherent in selecting a particular Contractor team for award, and the offeror/team will be assigned a single risk assessment rating.



7)  The performance risk evaluation will be expressed using the following color ratings:


DEGREE OF RISK




DEFINITIONS

              GREEN
Performance represents a low risk.  Little doubt exists, based on the offeror’s performance record, that the offeror can perform the proposed effort.  Adequate work experience of similar requirements, magnitude or scope.  Contract management (to include subcontracts) was considered outstanding or good; responsive to contract requirements.  Technical and management (e.g., Mission Support) quality of performance was generally considered outstanding or good.

              YELLOW
Performance represents a moderate risk.  Some doubt exists, based on the offeror’s performance record, that the offeror can perform the proposed effort.  Work experience of similar requirements, magnitude, or scope limited.  Contract management (to include subcontracts) was generally acceptable; usually responsive to contract requirements.  Technical and management (e.g., Mission Support) quality of performance was generally considered acceptable.

              RED
Performance represents a high risk.  Significant doubt exists, based on the offeror’s performance record, that the offeror can perform the proposed effort.  Little work experience of similar requirements, magnitude or scope.  Contract management ( to include subcontracts) generally marginal or unacceptable; frequently non-responsive to contract requirements.  Technical and management (e.g., Mission Support) quality of performance was generally considered marginal or unacceptable.

              CLEAR
Level of performance risk is unknown.  No work or no known work experience of similar requirements, magnitude and scope.

e.  FACTOR 3. SUBCONTRACTING PLAN, PROPOSED COST, COST REALISM, and MOST   

     PROBABLE COST (MPC).   

Sub-Factor 3-1,  SUBCONTRACTING PLAN will be evaluated in accordance with AFARS 

Appendix CC.

Sub-Factor 3-2,  PROPOSED COST:  Proposed Cost is represented by the total offered cost and is,

therefore, not evaluated nor given a color rating;  however, the Government evaluation will verify the 

Total Proposed Contract cost by conducting a mathematical check of accuracy in the proposal.  The resulting totals will be summed by year.  (one base period, four one-year option periods).  These totals will be summed and added to the cost reimbursable items to arrive at a Total Proposed Contract cost for each offeror.

Sub-Factor 3-3,  COST REALISM:  Cost Realism will be evaluated and a color rating assigned based 

on the chart below.  Cost Realism will be evaluated based on both summary and detailed labor price 

levels, total compensation package(s), and approach for minimizing impact of G&A on cost  reimbursable 

items.    Cost Realism will evaluate the offeror’s total approach for meeting the complete requirements 

of the solicitation using cost analysis techniques as specified in the FAR.  The Government is seeking 

realistic and reasonable prices for a high-quality Mission Support approach, as well as demonstrated 

ability to manage the financial aspects of this effort.  Cost realism relates to the offeror’s ability to 

project costs which are realistic and reasonable and which indicate the offeror’s understanding of the 

nature and scope of the work to be performed.  The Government will analyze the fully loaded labor rates 

(detailed price levels) and extended prices (summary levels).  The Government will consider the extent to which the proposed costs at the detailed and summary levels are realistic to execute the approach outlined, and the level of risk, considering other aspects of  the offeror’s proposal, e.g., compensation package(s), fringe package, composite overtime rates,  use of  uncompensated overtime, and approach for minimizing  impact of G&A costs on cost reimbursable items.  Overall value ratings will be expressed in the following color ranges:

RATING




DESCRIPTION

Green
Cost realism represents a low risk.

(low Risk) 
Little doubt  exists that an offeror can recruit and retain qualified personnel at the proposed compensation levels

Yellow
Cost  realism represents a moderate

(moderate risk)
risk.  Some doubt exists that the Offeror can recruit and retain qualified personnel at the proposed compensation levels.

Red



Cost realism represents a high risk.

(high risk)
Significant doubt exists that the Offeror can recruit and retain qualified personnel at the proposed compensation levels.

SubFactor 3-4.  MOST PROBABLE COST.   The most probable cost (MPC) reflects the evaluated total cost of the proposal.  Total cost is more than just the proposed contract costs.  It includes all Government projected costs resulting from the Government’s assessment of the proposed costs associated with implementing the proposal.  The total cost evaluation will include the projected cost impact of any risks that the Government associates with the proposal.  It will include a cost assessment for any perceived or statutory Organizational Conflict of Interest (OCI).

